Docusign Envelope ID: 680217D8-3254-4533-8FB4-1B4EB439A039

IE"‘:-) McGouGH

Project Name: Moorhead City Hall Renovation McGough Job Number: 101340
Project Address: 500 Center Avenue

Moorhead, MN 56560
Owner: City of Moorhead

500 Center Ave

Moorhead, MN 56561

Attached please find a copy of the subcontract complete in accordance with the Architect's plans and as outlined in the
specifications.

Please sign and return one copy via email to the Project Coordinator listed below for our records. The subcontract will be
deemed to have been accepted upon the earlier of the execution of the Subcontract or McGough Construction’s receipt of your
first invoice for work/materials completed for this contract.

This Subcontract may be executed by the Contractor and Subcontractor separately in counterparts which, taken together, shall
constitute an original. This subcontract may be executed by facsimile, email or electronic signatures, which shall be deemed to
have the same force and effect as an original signature. Whenever this Subcontract is executed in this manner, no changes,
alterations, or modifications shall be accepted and both parties agree that the original version of this Subcontract is the only
version that is binding.

Please note that McGough Construction will not accept any changes or modifications to the subcontract when it is returned to
McGough Construction.

Please arrange to have your insurance carrier or agent furnish us with a Certificate of Insurance for the above referenced
project with McGough, Architect and the Owner listed as additional insured. Your minimum coverage must be equal to the
amounts shown in Exhibit B attached or previously executed under the Master General Conditions Agreement. All applicable
blanks must be filled in. A properly executed certificate of insurance must be on file at our office before any work is
commenced at the jobsite.

All payment requests with all supporting documents required by the Subcontract Agreement and the Contract Documents
(including but not limited to lien waivers, sworn statements, and the like) for Subcontractor and its sub-subcontractors and
suppliers shall be in electronic format and shall be submitted to Contractor using the Oracle Textura Payment Management
(TPM) System no later than the 25th of the month for work completed and stored during that month. Any request received
after the 25th will not be considered until the following month. Subcontractor shall be responsible for the fees and costs
associated with Subcontractor’s use of TPM. Subcontractor shall include a similar provision in its subcontracts and purchase
orders. Fees to Subcontractors are calculated as 0.22% (22 basis points) of contract value (plus applicable taxes), with a
maximum fee of $5,000. Fees to Subcontractors’ sub-subcontractors and suppliers are a fixed fee of $100 per sub-
subcontractor or supplier contract if required to use TPM.

All subcontract SOVs must be approved prior to first submission and will require line-item breakdown (at minimum) as
indicated in the ‘Scope of Work (SOW)’ section of the Subcontract and preferably additional. Any invoices NOT including this
information will be rejected.

Please contact us if you have any questions regarding this subcontract.

Sincerely,

Thomas Dahl

McGough Construction

Headquarters Bismarck, ND  Dallas-Fort Worth, TX Des Moines, IA  Duluth, MN  Fargo, ND

Minneapolis-St. Paul Raleigh-Durham, NC  Rapid City, SD  Rochester, MN  Sioux Falls, SD  St. Cloud, MN
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N STANDARD SUBCONTRACT AGREEMENT
L*J McGouGH

LABOR & MATERIALS
]

Contract Date: June 23, 2025 Contract Number: 101340-0007

Owner Information:

Owner Name: Owner Contact: Owner Address:
City of Moorhead Mike Rietz 500 Center Ave
Moorhead, MN 56561

Project Information:

Project Name: Project Site:
Moorhead City Hall Renovation 500 Center Avenue

Moorhead, MN 56560

Architect Information:

Architect Name: Architect Contact: Architect Address:
JLG Architects Rob Remark 214 Broadway N
Fargo, ND 58102-4713

THIS SUBCONTRACT for the above referenced project, effective the date listed above, is entered into by and
between the following Contractor and Subcontractor:

Contractor Information:

Contractor Name: Contractor Contact: Contractor Address:
McGough Construction Co., LLC Thomas Dahl 630 First Avenue North #8
Fargo, ND 58102

Subcontractor Information:

Subcontractor Name: Subcontractor Contact: Subcontractor Address:

Innovative Erectors Inc Dalon Bitzan 221 30th Ave W
Alexandria, MN 56308

Please see below for the McGough project team:

Senior Project Manager ‘ Project Manager ‘ Superintendent

Spencer Hilde Thomas Dahl Tristen S Rader
spencer.hilde@mcgough.com thomas.dahl@mcgough.com tristen.rader@mcgough.com
701-318-3231 701-318-3231 218-234-4035

Project Coordinator ‘ Accountant ‘

Rachel Hanson Ann McClellan

rachel.hanson@mcgough.com amcclellan@mcgough.com

701-204-1456 651-634-4683
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STANDARD SUBCONTRACT AGREEMENT

LABOR & MATERIALS
- ———

RECITALS:

Contractor has entered into a contract ("Prime Contract") with Owner to furnish services, labor, material and
equipment for the construction of the Project on the Project Site, pursuant to drawings, specifications, general,
supplemental and special conditions, addenda and amendments and other documents (the “Work”) prepared by
("Architect").

Contractor desires to subcontract to the Subcontractor the performance of a portion of the Prime Contract upon
terms and conditions set forth herein.

AGREEMENT:
In consideration of their mutual promises and undertakings, the Subcontractor and Contractor agree to the
following:

Subcontractor shall furnish and install the necessary scope of work complete, including design services as required,
in accordance with the Architect’s plans and as outlined in the specifications as issued by Architect, the Prime
Contract, and the Contract Documents (“Subcontract Work”). The Subcontract Work shall include but not be limited
to the following:

SUBCONTRACT PRICE:
For full performance of the Subcontract Work in conformance with the Contract Documents, and all other terms and
conditions of this Subcontract, Contractor shall pay the Subcontractor the Contract Price listed below.

SUBCONTRACTOR’S FEE ON CHANGE ORDERS:

The Subcontractor's Fee on Change Orders, including overhead and profit, is equal to the percentage listed below of
the Cost of the Work for the Change Order. If the Change Order Cost of the Work is a deductive amount, the
Subcontractor’s Fee shall be deducted; if the Change Order Cost of the Work is an additive amount, the
Subcontractor’s Fee shall be added.

$127,800.00 One Hundred Twenty Seven Thousand Eight
Hundred Us Dollar 00/100

SCOPE OF WORK (SOW)
Job Number Phase Description Amount
101340.001 004-051100 Structural Steel Install $127,800.00
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STANDARD SUBCONTRACT AGREEMENT
LABOR & MATERIALS

MISCELLANEOUS INFORMATION

Retainage on progress payments shall be 5%

held in the amount of

McGough Standard Insurance Included
Requirements

Shop Drawings and Engineering Included
Subcontractor's Fee on Change Orders 10%

(See additional information above)

100% Performance and Payment Bond Not Applicable

DOCUMENTS AND SUPPLEMENTAL INFORMATION
(List documents with dates below)

Extra construction documents will not be available on-site for your field crew to use.
Subcontractor is responsible to forward any and all applicable documents received in your office to the field in a timely manner.

All Division 00 and 01 Specifications Included
| CD_BP2_Moorhead City Hall_Drawings_2025.04.03 | Included |
| CD_BP2_Moorhead City Hall_Specifications_2025.04.03 | Included |

SCHEDULE

Project Schedule Dated 04.10.2025

Site Logistics Plan Dated 04.10.2025

Project Work Hours 7:00 AM to 3:30 PM

Prepare detailed schedule to support Included

McGough provided schedule

Attend Project Progress Meetings as Included

Requested

Mandatory attendance at Pull Planning / Included Attendance required by Subcontractor

Weekly Work Planning Sessions as scheduled Project Manager and Subcontractor
Field Foremen

Price Change Order Proposals within five (5) Included

Business Days

Dalon Bitzan to be Project Manager for the Included

duration of the project

TBD to be Superintendent for the duration of Included

the project

Coordinate all deliveries with McGough Included

Project Superintendent
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Docusign Envelope ID: 680217D8-3254-4533-8FB4-1B4EB439A039

STANDARD SUBCONTRACT AGREEMENT
LABOR & MATERIALS

ALSO INCLUDED BUT NOT LIMITED TO:

1 Exhibit 1

COVID-19: SUBCONTRACTOR COMPLIANCE WITH ALL OWNER POLICIES AND REQUIREMENTS, FEDERAL AND
STATE LAWS, STATUTES, ORDINANCES, CODES, RULES AND REGULATIONS, MUNICIPAL ORDINANCES AND
REGULATIONS, AND LAWFUL ORDERS OF COURTS AND/OR PUBLIC AUTHORITIES EFFECTIVE WHERE THE
SUBCONTRACT WORK IS TO BE PERFORMED.

1 Exhibit 1

BOND:

If indicated above, Subcontractor shall furnish Contractor, in form satisfactory to Contractor, duly executed
Performance and Payment Bonds, underwritten by a surety or sureties satisfactory to Contractor and authorized to
do business in the state in which the Project is located, in the full amount of this Subcontract. The bond premium
shall be paid by the Subcontractor and included in the Subcontract Price. Subcontractor's failure to deliver
satisfactory bonds or renewals thereof within ten (10) calendar days after demand may be deemed a material
breach of this Subcontract.

EXHIBITS AND EXECUTION:
The following Standard Subcontract Exhibits (as attached or previously executed in a Master Agreement) are
incorporated into this Subcontract as though fully set forth herein:

e Exhibit A — Subcontract General Conditions Labor & Materials (If Subcontractor has a previously executed Master
Agreement, Exhibit A of the Master Agreement will control)

e  Exhibit B— McGough Standard Insurance Requirements (If Subcontractor has a previously executed Master Agreement,
Exhibit B of the Master Agreement will control)

e Exhibit C — Digital Data Protocol (if Subcontractor has a previously executed Master Agreement, Exhibit C of the Master
Agreement will control)

e Exhibit D — State Specific General Conditions (as attached or not applicable if Subcontractor has a previously executed
Master Agreement)

e Exhibit E— Workforce Requirements (if applicable)

e Exhibit G — McGough Quality Program Requirements

The following Project Specific Exhibits (as attached) are incorporated into this Subcontract as though fully set forth
herein:
e Exhibit 1 - Innovative Erectors — Scope Card

Additionally, the Contract Documents defined in Exhibit A Article A2.1 are also incorporated into this Subcontract as

though fully set forth herein. Subcontractor hereby acknowledges that Subcontractor has reviewed and fully
understands the foregoing documents.
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STANDARD SUBCONTRACT AGREEMENT
LABOR & MATERIALS

In executing this Subcontract, Contractor and Subcontractor each individually represents that it has the necessary
financial resources to fulfill its obligations under this Subcontract, and each has the necessary corporate approvals to
execute this Subcontract and perform the services described herein.

This Subcontract constitutes the entire agreement between the parties hereto and is acknowledged and effective on
the date first set forth above. No oral representations or other agreements have been made by Contractor except as
stated in this Subcontract.

Innovative Erectors Inc McGough Construction Co., LLC

Subcontractor DocuSigned by: Contractor DocuSigned by:
Dalow. Bitman. Sponr Hilde
C2B6518E586043B... 7/24/2025 006CD1CO0BEEASE.... 7/9/2025
By palon Bitzan By Spencer Hilde, Project Manager of Record

Contractor Signed by:

Thomas Dalul

9D7AAAF47C494CO0... 7/6/2025

By Thomas Dahl, Project Manager
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Docusign Envelope ID: 680217D8-3254-4533-8FB4-1B4EB439A039 ]
Moorhead City Hall

Innovative Erectors Inc

I:*:l McGouGH

Construction

General Inclusions

Sales Tax Rebate Forms are required to be filled out monthly on this project and subcontractor will fulfill these
requirements.

Contractor confirms they are experienced in the nature and scope of this project and acknowledges that the
Construction Documents are not fully complete. Contractor has included in its scope and "Lump Sum" price all items and
necessary appurtenances that are required, are reasonably inferable and/or are customarily provided in Subcontractor's
line of work to provide a complete scope of work.

In conformance with the documents, contractor's bid includes material, equipment, tools, hoisting, scaffolding,
platforms, temporary bracing, labor including overtime costs, subsistence/per diem, travel expenses, shipping, project
management, coordination, planning, permits required for this scope, bonds, insurance per McGough requirements, all
federal, state and local taxes, fees, overhead costs and profits.

Contractor agrees to provide scope of work in accordance with documents, industry standards and applicable building
codes. Where any of the above conflict with another, contractor is responsible for obtaining clarification from McGough
prior to commencing work. Any rework resulting from a failure to do so or resulting from poor workmanship or quality of
materials is the sole responsibility of the contractor.

Contractor has included all costs associated with satisfactorily completing the McGough prequalification process.

Contractor to provide schedule of values and cash flow projections each month with pay application.

Contractor agrees to provide updated manpower projections to McGough as requested and has included all costs to do
so.

Include all required licenses, state and local permits.

Contractors costs for added work performed by contractor's own forces 10% of the cost of work.

Contractor has accounted for providing an updated cost log to McGough on a monthly basis. Cost log should at a
minimum show all executed and pending cost changes and their values.

Include insurance in accordance with McGough requirements; including pollution insurance if scope of work requires.

Include all specified submittals, warranties and mockups.

Contractor to provide all closeout materials and warranties per the scope and duration noted in the documents.
Warranties are to start at the date of substantial completion of the entire project and is irrespective of any use of work
for temporary services during construction.

Provide submittals in a timely manner to account for lead times and changes in design. Contractor shall be solely
responsible for impacts due to providing late and/or incomplete submittals as well as submitting large quantities at once
("dumping") that hinders timely review.

There will be no use of any type of tobacco products on the construction site.

No radios other than communication type radios will be permitted on the job site.

Standard work hours are 7:00 am to 3:30 pm. Work outside these hours shall be coordinated with McGough. Crews
expected to be onsite Monday through Friday.

Contractors Superintendent or Foreman and Project manager shall attend weekly on-site coordination meetings as
applicable to your scope. Supt. or Foreman shall also participate in "daily huddle" approx. 15 minutes to discuss that
days activities.
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Docusign Envelope ID: 680217D8-3254-4533-8FB4-1B4EB439A039 ]
Moorhead City Hall

Innovative Erectors Inc

Contractor is responsible for adhering to the project schedule as issued by McGough. Contractor is solely responsible for
any impacts caused to the Owner, Architect/Engineer, Contractor or other Subcontractors as a result of schedule delays
it causes and must provide resources including its own labor on overtime to recover delays. Contractor will also be
responsible for costs borne by McGough and/or other Subcontractors and Suppliers to recover delays it causes.

Include participation in periodic schedule pull plan sessions and weekly project Subcontractor meetings during or as
appropriate to your scope. Contractor agrees to actively partake in project scheduling activities including providing
accurate time estimates to McGough Superintendents and providing comments and feedback to schedules issued by
McGough.

Perform installation in sequences directed by McGough to support the construction schedule.

Utility locates as required for any earthwork/underground/etc. is responsibility of contractor.

The owner has contracted a third party testing agency to conduct special inspections and testing. Contractor is
responsible for coordinating with the testing agency and McGough superintendent and has accounted for costs
associated with providing adequate access and time needed to perform such inspections and testing of its scope of work.
Contractor shall bear sole responsibility and associated costs for retesting or additional testing as a result of poor
workmanship or quality of materials.

Mock-ups as required per documents. Contractor to build mock-ups that pertain to its scope of work as indicated in the
documents, in a manner that they serve the intended purpose of review and adjustment by the owner,
architect/engineer and contractor. Mock-ups are to be constructed in a timely manner by the persons responsible for
the final in-place construction and are to be coordinated between contractor and McGough Project Superintendent.

Contractor has included any costs associated with manufacturer field visits as noted in the documents or is standard in
the field that contractor performs this scope of work in.

Contractor is responsible for all costs related to delayed construction and review of mock-ups.

Contractor to conform to all safety regulations per applicable OSHA and McGough standards and participate in McGough
Safety Program.

Contractor shall provide their site-specific safety plan to McGough prior to starting work including all material SDS
pertaining to your scope of work. Hard copies of SDS are required to be onsite and stored in McGough construction
office.

Except in designated break areas and office trailers, all contractor personnel working on site need to wear shirts with
minimum 4" sleeves (tank tops not allowed), full length pants, class Il high vis vest/jacket, hard hat, hard sole work
boots, and ANSI’s Z87.1-2003 rated safety glasses.

All contractors' employees working on site will be required to attend our on-site safety orientation prior to starting work.
This orientation is approximately 45 mins to 1 hour in length and generally will be scheduled to occur once per week.

Provide roof and leading edge fall protection (harnesses and retractable, etc. for your employees as required to meet 6-
foot fall protection rule (any worker above 6 feet must be tied off 100% of time). This includes and all work occurring on
the roof levels, at all times, as there is no temporary or permanent perimeter guardrail system.

McGough will conduct a weekly safety meeting of approximately 30 mins. In length. Attendance is required for all
workers onsite.

Contractor shall provide all safety equipment (i.e. fire ext., PPE, fall protection, safety barricades, devices, covers, etc. as
required for the safe conduct of their work and in accordance with the latest OSHA requirements. Contractors pricing to
include Type Il hard hats and Level Il cut resistant Gloves

This project will be LEED certified and requires subcontractor participation and assistance with complying with
requirements per construction documents.
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Moorhead City Hall

Innovative Erectors Inc

Required that each contractor has a competent person as determined by OSHA onsite when the contractor is mobilized
and performing work.

Traffic control as required to complete scope of work.

Site will have very limited space for laydown. Plan on not having any space for laydown and contractor has accounted for
making just in time deliveries. All deliveries and any on site storage to be made in consultation with McGough project
superintendent.

Provide material handling within the building as applicable for their scope of work.

Provide all survey, staking and layout associated with this work. Control points for the building will be provided by
others.

Contractor is responsible for maintaining a clean job site as it relates to its scope of work. Additional cleanup maybe
required by contractor as determined by McGough. Include equipment for your scope including trash carts for material
transfer from floors.

Contractor is responsible for all design, engineering, procurement, construction and removal of any temporary bracing,
supports etc. needed to complete contractor's scope of work safely and without impacting existing work in place. If
contractor believes, contrary to McGough, that such controls are not needed for a given condition, it is responsible for
conducting engineering to substantiate its claim.

Contractor is responsible for removing all hazardous waste off-site in accordance with laws and regulations. Provide
documentation of such removals to McGough within 24 hours.

Contractor is responsible for removing all non-hazardous waste to the on-site dumpsters. Contractor is responsible for
sorting waste to the correctly labeled dumpster. This is LEED project requirement. Dumpsters to be provided by others.

Any and all contractors installing materials or equipment after the permanent roofing is installed must provide proper
and adequate protection of the roofing materials during their scope of work. Protection will be 1” insulation and 1/2"
plywood.

Contractor is responsible for providing power to their trailer(s), Conex boxes and any power connections.

Include distribution of temp power, extension cords and task lighting for your scope.

Contractor shall provide their own temp. elec. power and lighting as required until the elec. contractor completes the
initial temp. service and wiring installation for the project. Once the initial service is completed, temp. power, wiring,
lighting and distribution will be provide in accordance with current OSHA requirements. Any requirements in excess of
these shall be at the expense of the contractor. Any electrical service in excess of single phase, 120V power shall be the
responsibility of the contractor. All temp. work shall be removed by the installing contractor.

Contractor is responsible for cutting and patching of all penetrations through walls, partitions, floors, ceilings and roofs
necessary for the installation of its work.

Contractor is responsible for maintaining a current set of construction documents for use by its crew. Changes to
construction documents will be distributed electronically by McGough to all Contractors. Extra hard copies will not be
provided by McGough for use by Contractors.

Contractor has included all costs associated with maintaining and submitting on request, electronic copies of all as-builts
pertaining to its scope of work.

Contractor shall respect the work of others and shall be responsible for costs incurred in repairing work by others
damaged by its personnel.

Contractor to submit Quality Control Program to McGough a minimum of 15 days prior to starting its scope of work.
McGough to review and provide recommendations on changes if any are required.

Contractor to conduct quality control steps as noted in the Quality Control Program and specifications and documents.
Submit all reports and inspection records to McGough within 24 hours of completion.
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Moorhead City Hall

Innovative Erectors Inc

Contractor agrees to rectify any deficient work within 3 days of being notified by Owner, Architect/Engineer, AHJ, Third
Party Testing Agency, Manufacturer or Contractor. Documentation of remedial action is the responsibility of the
contractor. Contractor shall bear sole responsibility for costs where such deficiencies impact the work of others.

Contractor acknowledges that it is responsible for all its tiered Subcontractors and that McGough reserves the right to
reasonably object to any tiered Subcontractors. No tiered Subcontractor with a current EMR greater than 1.0 may be
awarded work on this project.

3rd party engineering of scope of work per contract documents and/or standard trade practices required.

Documents

Specifications Dated 04/03/25

Construction Drawings Dated 04/03/25

Site Logistics Dated 04.10.25

Project Schedule Dated 04.10.25

Scope of Work

DIVISION 00 PROCUREMENT AND CONTRACTING REQUIREMENTS

DIVISION 01 GENERAL REQUIREMENTS

Complete Install of 05 1200 - Structural Steel Framing

Complete Install of 05 2100 - Steel Joist Framing

Complete Install of 05 3100 - Steel Decking

Complete Install of 05 5000 - Metal Fabrications

All other Specifications as applies

Specific Scope Inclusions

Install of structural steel framing, joists, and metal decking

Installation of all structural steel

Verify all footing and pier embed placement and elevations (14) days prior to start of erection. If discrepancies exist
notify McGough Superintendent so corrections can be made

Installation all steel supports for equipment as shown on structural drawings

Align and maintain uniform hoizontal levelness and vertical plumbness throughout erection process

Erect members without damage to structural capacity, shape, or finish any defects not noticied prior to erection will be
the sole responsibility of this contractor.

Perform all welding for structural steel package

Installation of all support steel around openings

Installation of all decking

Perform all welding of decking

Cutting and reinforcing of openings in decking

Installation of all closures at openings in decking

Closure material for all penetrations in decking

Provide all temporary power supply for welders and any other equipment to the extent required for Subcontractor’s
scope of work

All applicable connectors, hardware, studs, etc.

Bridging as required

Moment and braced frames

install and removal temporary guard rail system at building perimeter and interior openings as required, per OSHA
standards

Provide and install required Shims
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Moorhead City Hall

Innovative Erectors Inc

Coordinate sequence and deliveries with steel fabricator, assume on-time deliveries and no on-site storage.
Coordination of all opening sizes and locations required for this work.

Provided all surveying and layout associated with this scope of work.

Provide rigger and signal person for steel erection

All equipment; including hoisting, hoisting equipment and hoisting tools and acc. to complete this scope of work
responsibility of this contractor

Touchup steel paint after erection

Follow all quality requirements

Install all Metal Fabrications

Maintain temporary bracing in place until final connection is made

Install all ledge angles, shelf angles, channels, plates, etc. for support of metal decking

Installation of all lintels not located in masonry
Install all misc. tubes, angles, channels not for structural steel, such as door frame braces, roof opening angles, as

detailed in the documents for a complete building

No steel member to be installed with less than a 6'8" headroom clearance without approval from McGough
Clean weld marks, dirt, or blemishes from surface of exposed members

Includes install of L8x6x7/16 angle per detail 9/5301 supplied by others

Exclusions

Payment and performance bonds

Site Restrooms

Site Dumpsters
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09-Apr-25
Activity ID

Activity Name

A2050 Ceiling Demo -1
| A1930 Ceiling Demo
| A1940 MEP Demo
| A1580 Interior Demo ( Walls,Flooring, CMU)
| A1590 Interior Framing
. A1600 MEP Rough In Process
| A1610 Interior Finishes
4th Floor
A1950 Ceiling Demo
| A1960 MEP Demo
| A1620 Interior Demo (Wals, Flooring,CMU)
| A1630 Interior Framing
| A1640 MEP Rough In Process
| A1650 Interior Finishes
3rd Floor
A1970 Ceiling Demo
| A1980 MEP Demo
| A1660 Interior Demo (Wals,Floorng, CMU)
| A1670 Interior Framing
| A1680 MEP Rough In Process
| A1690 Interior Finishes
2nd Floor
A1990 Ceiling Demo
| A2000 MEP Demo
| A1700 Interior Demo (Wals, Flooring, CMU)
| A1710| Interior Framing
| A1720 MEP Rough In Process
| A1730 Interior Finishes
1st Floor
A2010 Ceiling Demo
| A2020 MEP Demo
| A1740 Interior Demo (Wals, Flooring, CMU)
| A1750 Interior Framing
| A1760 MEP Rough In Process
| A1770 Interior Finishes
Basement
A2030 Ceiling Demo
| A2040 MEP Demo
| A1780 Interior Demo (Wals, Flooring, CMU)
| A1790 Interior Framing
| A1800 MEP Rough In Process
| A1810 Interior Finishes
New Construction

A2060 | excavation

A1820
A1840
A2070
A1830
A1900
A1850

Footings/ Foundations
Window Replacement
Backfill
Structural Steel
Addition Envelope
Interior Rough In
A1860 | Interior Finishes
A1870 | Site Work/ Finishes
Close Out

A1880 | Close Out / Testing / Punchlist Process

A1920 | Schedule Impacts
A1890 | Certificate of Occupancy

Original Start Finish
Duration Feb Mar
1 08-Apr25A  08-Apr-25A : ' Ceiling Demo -1 |
3 13-un25 = 17-un25 | . o
10 18-Jun25 = 01-Jul-25 : : : ‘
7 09-Jul-25 17-Jul-25 ! ! | Interior De
15 27-Aug25  17-Sep-25 : : : :
20 03-Sep25 | 01-Oct-25 !
30 01-Oct25 = 12Nov25 | : . .
|
3 18-Jun25 | 20-Jun-25 |
10 30-Jun-25 | 11-Jul-25 :
7 18-Jul25 | 28-Jul25 Intefior
15 178ep25 = 08Oct25 | © i i
20 24-Sep25 | 22-Oct-25
30 22-0ct25 = 03-Dec25
3 23-Jun-25 | 25-Jun-25
10 10Juk25 | 23-Juk2s | 0
7 29-Jul-25 06-Aug-25 1 1 1 Inte
15 08-Oct25 | 29-Oct-25 ‘ ‘ ‘ ‘
20 22-0ct25 | 19-Nov-25 ‘ ‘ ‘ ‘
30 19-Nov-25 | 31-Dec-25 3 3 3 3
145 | 26-un-25 | 14-an-26 [ I I
3 26-Jun-25 30-Jun-25 3 3 3 3
10 22-Juk-25 | 04-Aug-25
7 07-Aug25 | 15-Aug-25 |
10 29-Oct25 | 12-Nov-25
15 12Nov25 = 03Dec25 | ' i
30 03-Dec25 | 14-Jan-26
3 01-Juk25 | 03-Jul-25 ! ! ! !
10 01-Aug25 | 14-Aug-25 ! ! ! !
7 18-Aug25 | 26-Aug25 |
10 12-Nov-25 26-Nov-25 ! ! ! !
20 26-Nov-25 = 24-Dec-25 ! ! ! !
30 24Dec25 = 04-Feb-26 ! ! ! !
| | | |
3 04-Juk25 = 08Juk25 | .o
10 13-Aug25 | 26-Aug-25 : ! ! !
7 27-Aug25  04-Sep-25 : 3 1 :
15 26-Nov-25  17-Dec25 : i 3 :
30 17-Dec25  28-Jan-26 : : : :
30 28-Jan-26 = M-Mar26 | . .
I
10 | 19-Aug25* 01Sep25 | : 3 :
20 02-Sep-25 = 29-Sep-25
60 19-Sep25 @ 12-Dec-25 ! ! !
5 30-Sep25 = 06Oct25 | i
60 07-Oct25 | 29-Dec25 ‘ ‘ ‘ ‘
40 30-Dec25 = 23-Feb-26 ; ; ‘ ‘
20 24-Feb-26 | 23-Mar26 3 3 3 3
30 24-Mar26 | 04-May-26 3 ‘ 3 ‘
30 05-May-26 15dun-26 | L L L
| | | |
40 05May-26  29-Jun-26 : : : :
25 30-Jun-26  03-Aug-26 : : : :
0 28-Aug-26*

May Jun Jul Aug

' MEP Demo [ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘
no(WaIlsFIoonng cmu) | | : : : : : : : : : : : : : :
'Interior Frammg ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘
MEPRough In Process :_ !
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,!Ut,‘?’]‘?r,!:!’]',she,s, ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
Ce|I|ng Demo 1]
MEPDemo - ‘
Demo(\NaIs FIoOnngCMU) =
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, Interior Framing  EEEEEN i
i MEP Rough In Process
: Intenor Flnlshes
! ! —
Ce|I|ng Demo Il ‘
,,,,,,,,,,,,,,, MEPDemo N | bbb b
norDemo (\NaIstomg CMU) =
| | Interior Framing .  [EEEEE
‘MEPRough In Prooess  I— |
Intenor F|n|shes
Ceiling Demo =
! MEP Demo -
1tenorDemo (Wals FIoonng CcMmu) : Em ‘ ; ;
! ! ‘Inten'orFr%aming -

,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,

, “
Celllng Demo l ! ! : : : : : ! ! ! ! ! ! ! !
MEP Demo [ | : : : : : : : : : : : : :
N !ntenqr, Demo ,(W@!,S, F!@@ﬂﬂg, ,,C,M,L! ,,,,, e O S S S S A SR R S SRR SR

Interior Framlng
MEP R(pugh In Process

Interior Finishes

Interior Framing ~ EEEEE | : : : : : : : : :
MEP Rough In Process _ ‘ ‘ ‘ ‘ ‘ 1 1 1 1
Intenor F|n|shes ! ! ! ‘

excavation [ ‘ ! ! ! ! ! ! ! ! ! ! ! !
Footings/ Foundations [ ! ! ! | | | 1 1 ! ! | |

}WlndowRepIaoement e —— ! ! ! ! ! ! ! ! ! !

,,,,,, i Baddl B L]
‘ ‘ ' Structural Steel ' [T — ‘ ‘ ‘ ‘
‘ ‘ ‘ Addition Envelope [IIn ) ! ! ! !
! ! ! ! ! ! Interior Rough In  Ed ! ! ! !

Interior Finishes e

,,,,,, S'teWOMF'n'SheS—

‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ C:I05e Out/ iTesﬁng/I;DunchIist Rrooess _

Schedule Impacts ‘
‘ | Certificate of Occupancy *

I Actual Work
T Remaining Work
I Critical Remaining Work

4

@ Milestone

p— Summary

MOORHEAD MALL DEMOLITION 2025

Peliminary Schedule

MOORHEAD

McGouGH

Logo Usage Guide

architects




1 ! ) DOCUS|gn Envelope ID 680217D8 3254-4533-8FB4-1B4EB439A039

- s ™
\ ) <
[

2t/

¥

§ gate

s - -
- 'e public access closed off
stivelN

St

\ muster point. ground
% level of parking ramp

trade connex laydown

existing fencd™ M

L

chaln link closing off east

Ll ==
w W

«—
McGough Field Office’




Docusign Envelope ID: 680217D8-3254-4533-8FB4-1B4EB439A039

@ McGouGH

Al.1l

A2.1

A2.2

A2.3

EXHIBIT A

SUBCONTRACT GENERAL CONDITIONS
(Labor and Materials)

ARTICLE 1
SCOPE OF WORK

The Subcontractor is an independent contractor and shall provide and pay for all supervision, labor,
materials, tools, equipment, services, utilities, layout, hoisting, protection, scaffolding, appliances, quality
assurance, field measurements, shop drawings and samples, and all other items necessary to perform fully
this Subcontract in conformance with the Contract Documents (see Article 2) for the installation,
completion, and operation of all Subcontract Work. This Subcontract includes: (a) all Subcontract Work
shown on or reasonably implied by any of the Contract Documents as if called for or shown on all
documents, and (b) all things necessary to complete the Subcontract Work for use for its intended purpose
in conformance with the Contract Documents or otherwise customarily provided in Subcontractor's line of
Subcontract Work.

ARTICLE 2
CONTRACT DOCUMENTS

Contract Documents. This Subcontract, including any attachments and exhibits, the Prime Contract and all
documents referenced therein, plans, specifications, project manuals, general and supplementary
conditions, special conditions, invitations to bidders, instructions to bidders, addenda, bonds, and
subsequent modifications or revisions thereto constitute the contract documents (“Contract Documents”).
Subcontractor’s proposal or bid shall not be considered a Contract Document and shall not limit
Subcontractor’s obligations hereunder. All Contract Documents are fully incorporated herein by reference.
Subcontractor acknowledges that Contractor has made available to Subcontractor all of the above
documents, subject to Contractor redacting certain information deemed to be confidential, and
Subcontractor shall be responsible for obtaining copies pertinent to its Subcontract Work.

Comparison of Documents. Subcontractor represents that it has carefully studied and understands the
Contract Documents, has obtained clarification of all known inconsistencies, errors, omissions, or other
discrepancies in the Contract Documents, and has included in the Subcontract Price all sums required by
such clarifications.

Examination of Conditions. The Subcontractor represents that it: (a) has visited the Project Site; (b) has
evaluated the general and local conditions which can affect the Subcontract Work or the cost thereof;and
(c) has analyzed all Contract Documents in relation to each other and to the Project Site, the existing or
proposed structure, the condition of the soils, the obstacles which may be encountered, and all other
conditions having a bearing upon the performance of the Subcontract Work. Subcontractor has included in
the Subcontract Price all sums required by such examination and analysis.
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Exhibit A — Subcontract General Conditions
Labor and Materials

A24

A3.1

Agreement to be Bound. The Subcontractor assumes toward the Owner and Contractor and agrees to all
obligations, responsibilities, liabilities, and limitations on rights that Contractor assumes toward or agrees to
with the Owner by the Prime Contract, insofar as they are applicable to the Subcontract Work. The
provisions of this Subcontract shall be in addition to and not in substitution for any of the provisions of the
other Contract Documents. To the extent any provision of the Prime Contract is inconsistent with any
provision of this Subcontract, this Subcontract shall govern; provided, however, that if the Prime Contract
imposes a more stringent or extensive requirement on Subcontractor than this Subcontract, the more
stringent or extensive requirement shall prevail. The Subcontractor shall bind its own subcontractors and
suppliers to assume toward the Owner, Contractor and Subcontractor the same duties and obligations that
the Subcontractor assumes toward Contractor.

ARTICLE 3
PERFORMANCE OF THE SUBCONTRACT WORK

Quality of Subcontract Work. Subcontractors shall supervise and direct the Subcontract Work, using best
skill and attention, and shall execute the Subcontract Work in a workmanlike manner with qualified, careful,
and efficient workers. This includes actively participating in and supporting Contractor’s Quality
Management Plan. All the Subcontract Work shall be first quality in materials, installation, and
workmanship. If conflicts exist within the Contract Documents as to quantity of material or quality of the
Subcontract Work, Subcontractor shall provide the greater quantity or better quality shown or specified
with no increase in the Subcontract Price. The Subcontractor shall perform all measurements necessary to
ensure proper matching and fitting of the Subcontract Work. Nothing in this section, nor in Exhibit G (if
applicable) shall be construed to relieve Subcontractor of liability nor responsibility for its construction
means, methods, techniques, sequences, procedures, results, and for coordinating all portions of the
Subcontract Work. Subcontractor retains sole responsibility for all such matters.

Contractor may schedule a preconstruction meeting, and if requested by Contractor, Subcontractor shall
participate in a preconstruction meeting with Contractor, at a time scheduled by Contractor and shall
designate a Quality Manager for their Subcontract Work (“Quality Manager”). Subcontractor shall not
change the Subcontractor’s Quality Manager without Contractor’s written consent, which shall not be
unreasonably withheld. The Quality Manager shall be empowered to manage all aspects of the quality
process on behalf of the Subcontractor. Duties of the Subcontractor’s Quality Manager include, but are not
limited to, the following:

1. Preparation and review of the method(s) employed to achieve the desired quality for a Definable
Feature of Work, which is a task that is separate and distinct from other tasks and has control
requirements and work crews unique to that task. (“DFOW””);

2. Preparation of a project-specific quality plan. At a minimum, each specification section and
applicable subsection will be considered a DFOW. The DFOW will be agreed upon during the
preconstruction meeting. At a minimum, the project-specific quality plan must address the

following:
a. The location of each DFOW on the Project Site;
b. Acceptable site conditions for the installer, including review and acceptance of the

conditions of substrates and adjacent work to allow for performance and/or installation
of the Subcontract Work in accordance with the Contract Documents;

c. Installation instructions meeting the manufacturer’s requirements and Contract
Documents for each DFOW, including coordination between the manufacturer’s
requirements and project-specific conditions; and

d. Quality requirements for the Subcontract Work, including protection requirements for the
finished product upon completion for each DFOW.
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Exhibit A — Subcontract General Conditions

Labor and Materials
3. Preparation of, review and coordination of a consolidated record of issues brought up on theProject
for the purpose of tracking the resolution of those issues (“Issues Log”).
4. Preparation of, and continuation of punchlist closeout in accordance with the Contract Documents.

A3.2

A3.3

A34

A3.5

A3.6

If requested by Contractor, Subcontractor’s Quality Manager shall attend all coordination or other meetings
in person.

Subcontractor’s Authorized Representative and Progress Meetings. Subcontractor’s Authorized
Representative identified in the first page of this Subcontract shall be deemed to be authorized to act on
behalf of Subcontractor and to fully bind Subcontractor. Subcontractor shall not change Subcontractor’s
Authorized Representative without Contractor’s written consent, which shall not be unreasonably denied. If
requested by Contractor, Subcontractor’s Authorized Representative shall attend progress or other
meetings in person. If requested by Contractor, Subcontractor shall also require its subcontractors and
suppliers to attend such meetings and be represented by a person with adequate authority.

Sub-Subcontractors. As soon as practicable after award of this Subcontract and prior to commencement
of the Subcontract Work, Subcontractor shall furnish in writing to the Contractor the names of persons or
entities (including those who are to furnish materials or equipment fabricated to a special design) proposed
for each principal portion of the Subcontract Work. The Contractor may reply within 14 days to the
Subcontractor in writing stating (1) whether the Contractor has reasonable objection to any such proposed
person or entity or (2) that the Contractor requires additional time for review. Failure of the Contractor to
reply within the 14-day period shall constitute notice of no reasonable objection. The Subcontractor shall
not contract with a proposed person or entity to whom the Contractor has made reasonable and timely
objection.

Responsibility For All Who Are Performing Subcontract Work. The Subcontractor shall be responsible to
Contractor for the acts and omissions of its employees, subcontractors and their agents or employees, and
other persons performing any of the Subcontract Work. Subcontractor agrees to employ no person whose
employment on or in connection with this Subcontract may be objectionable to the Contractor.
Subcontractor shall remove any such person when objected to by the Contractor upon reasonable grounds.
Subcontractor’s failure to maintain representatives and staff and satisfactory replacements thereof shall be
grounds for the Contractor to terminate this Subcontract. The Contractor’s right to approve of, or require
replacement of, the Subcontractor’s personnel shall neither impose, or be deemed to imply, any obligation
or responsibility of the Contractor for supervision of any personnel of the Subcontractor, nor diminish the
Subcontractor’s responsibility for the Subcontract Work.

Warranty. The Subcontractor warrants to the Owner and to Contractor that all Subcontract Work, including
all materials and equipment furnished under this Subcontract, will be new unless otherwise specified, of the
best quality, free from faults and defects, and in strict conformance with the Contract Documents.
Subcontractor may not substitute supplies, materials or equipment for items called for by the Contract
Documents unless authorized in writing by the Contractor. In all events, the Subcontractor shall provide
satisfactory and timely completion of all Subcontract Work, and all Subcontract Work shall conform to the
Contract Documents. If required by Contractor, the Subcontractor shall furnish satisfactory evidence as to
the kind and quality of materials and equipment. This warranty is in addition to and not in limitation of any
other warranty or remedy provided by law or the Contract Documents. Subcontractor shall also assume
toward the Contractor all warranties and guaranties applicable to the Subcontract Work to which Contractor
is bound under the Prime Contract and other Contract Documents.

Time. The Contractor may prepare a Project Schedule indicating the dates for the commencement and
completion of the various stages of construction. The Project Schedule may be revised within reasonable
limits as required by Contractor in accordance with conditions of the Project. Within these limits, Contractor
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Exhibit A — Subcontract General Conditions
Labor and Materials

A3.7

A3.8

A3.9

reserves the right to direct the Subcontractor, without payment of additional compensation, to suspend,
delay, accelerate or reschedule from time to time the performance of the Subcontract Work.

A3.6.1 Time is of the essence of this Subcontract. Subcontractor agrees to start Subcontract Work within
two (2) work days after notification by Contractor, and to continue diligently in its performance in
accordance with the Project Schedule.

A3.6.2 If any part of the Subcontract Work depends, for proper execution or results, upon the Work of
Contractor, any other subcontractor, or any other separate contractor at the Project Site, the
Subcontractor shall inspect and promptly report to Contractor any apparent deficiencies or defects
in such Work. Failure of the Subcontractor to inspect or report objections to the Work of others
shall constitute an acceptance of that Work as fit and proper for interface with the Subcontract
Work.

A3.6.3 Should the act, omission, or neglect of Contractor interfere or cause delay for the Subcontractor’s
commencement, prosecution, or completion of the Subcontract Work, then the Subcontractor shall
be entitled to an extension of time and an equitable adjustment to the Subcontract Price.

Should any other cause beyond the Subcontractor's control and not due to any fault, neglect, act or
omission on its part, interfere or cause delay for the Subcontractor's commencement, prosecution
or completion of the Subcontract Work, then the Subcontractor shall be entitled to an extension of
time and, to the extent permitted under the Prime Contract, an equitable adjustment to the
Subcontract Price. Such extension shall not exceed the period granted to Contractor by the Owner
under the Contract Documents for the same cause of delay. Subcontractor shall be entitled to an
extension of time only if Subcontractor delivers notice and a request for extension in writing to
Contractor within the shorter of (i) seventy-two (72) hours of the commencement of any claimed
interference or delay or (ii) forty-eight (48) hours prior to the date on which Contractor must notify
the Owner of the delay under the Prime Contract.

A3.6.4 Nothing herein shall preclude the recovery by Contractor of damages for the Subcontractor's delay
or default in performance of the Subcontract Work, or for other acts or omissions which cause
delay, disruption, or interference for Contractor. Subcontractor shall be liable for all losses, costs,
expenses (including attorneys' fees), liabilities, damages and liquidated damages sustained by
Contractor or by others for which Contractor may be liable, but only to the extent caused by
Subcontractor or any person or entity for whose acts the Subcontractor is liable.

Clean-Up. The Subcontractor shall keep the Subcontract Work area and surrounding premises clean of
debris and rubbish and shall use designated disposal points for all waste materials generated by the
execution of the Subcontract Work. If Subcontractor fails to comply with this paragraph, Contractor may,
upon twenty-four (24) hours’ notice, perform such necessary clean-up and deduct the cost from any
amounts due to Subcontractor. In the event Contractor is unable to determine which subcontractor is
responsible for clean-up, Contractor may apportion the cost of such clean-up among the subcontractors
in such manner as it determines to be equitable.

Protection. The Subcontractor shall be solely responsible for the protection of its Subcontract Work and for
loss or damage, however caused, to materials, tools, equipment, appliances, or other personal property,
owned, rented, or used by the Subcontractor in the performance of its Subcontract Work.

Collective Bargaining and Project Labor Agreements. If Subcontractor is signatory to any Collective
Bargaining Agreement, and if the Subcontract Work is in the applicable jurisdictions, the Subcontractor
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A3.10

agrees to comply, for the duration of the Contractor's Work on the Project, with the provisions relating to
wages, health and welfare, and premium pay of the current Collective Bargaining Agreement(s) in the
building construction industry in the jurisdiction of this project. The agreement of the Subcontractor to
comply shall apply only to Subcontract Work performed on the jobsite of the Project by employees of the
Subcontractor in the classifications of Subcontract Work listed in the wage schedules of such Collective
Bargaining Agreement(s), but shall not apply where the Subcontractor has represented to the Contractor
that the Subcontractor has an established building trades collective bargaining relationship covering such
classifications of Subcontract Work. Subcontractor shall execute such letters of assent as may be required
for any project labor agreements applicable to the Project.

Work Interruption. The Subcontractor shall not engage in any activities, means or methods which may
cause strikes, work stoppages or any disturbances or interferences in connection with the Work, the Project,
or the location thereof. Should the Subcontractor fail to comply with any of the foregoing provisions,
Contractor shall have the right, in addition to any other remedies provided by the Contract Documents or by
law, to terminate this Subcontract under the procedure provided in Article A4.5. Subcontractor shall impose
an express provision requiring compliance with this Article on its sub-subcontractors. Subcontractor shall
indemnify Contractor against any liability, claim, loss, damage, or expense resulting in any way, directly or
indirectly, from its failure to comply with the requirements of this Article, including fees and costs incurred
in enforcing this indemnity.

A3.11 Contractor's Tools and Equipment. Contractor's tools and equipment may be available to the

Subcontractor only at Contractor's sole discretion and on mutually satisfactory terms. In establishing the
Subcontract Price, Subcontractor shall not assume that Contractor’s tools and equipment will be made
available to Subcontractor. The Subcontractor agrees to assume sole responsibility for all claims for loss or
damage to persons or property (including property of Contractor, Subcontractor, and others) arising out of
or resulting from the Subcontractor's use of Contractor's equipment including, without limitation,
scaffolding or the hoisting of all persons and material. The Subcontractor agrees that operators of
Contractor's equipment during the period of Subcontractor's use, either singly or with others, shall be
deemed loaned servants of the Subcontractor even though actually employed by Contractor or others.

A3.12 Safety. The prevention of accidents arising out of Subcontract Work is the Subcontractor's responsibility,

even if Contractor establishes a safety program for the entire Project. Subcontractor shall establish a safety
program implementing safety measures, policies and standards conforming to those required or
recommended by governmental and quasi-governmental authorities having jurisdiction and by the
Contractor and Owner, including, but not limited to, requirements imposed by the Contract Documents.
Subcontractor’s personnel shall also attend all safety meetings requested by Contractor. The Subcontractor
shall be solely responsible for and shall take all reasonable precautions for the safety of and shall provide
reasonable protection to prevent damage, injury or loss to its employees and all other persons who may be
affected thereby. Subcontractor shall comply with the reasonable recommendations of insurance companies
having an interest in the Project and shall stop any part of the Subcontract Work which Contractor deems
unsafe until corrective measures satisfactory to Contractor shall have been taken. Contractor's failure to
stop Subcontractor's unsafe practices shall not relieve Subcontractor of the responsibility therefor.
Subcontractor shall orally notify Contractor immediately following any accident and confirm the notice in
writing within twenty-four (24) hours after the accident. A detailed written report shall be furnished if
requested by the Contractor. Subcontractor shall indemnify Contractor for fines, damages or expenses
incurred by the Contractor because of the Subcontractor's failure to comply with safety requirements.

A3.13 Order to Stop Subcontract Work. If the Subcontractor fails to carry out the Subcontract Work in accordance

with the Contract Documents or fails to correct defective or improper Subcontract Work, Contractor may
order the Subcontractor to stop the Subcontract Work, or any portion thereof, until the cause for such order
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has been eliminated. Any such order to stop the Subcontract Work will be written and shall not be inferred
from oral statements. This right of Contractor to stop the Subcontract Work shall not give rise to any duty
on the part of Contractor to exercise this right for the benefit of the Subcontractor or any other person or
entity.

A3.14 Correction of Defective Subcontract Work. Without cost to Contractor or the Owner, Subcontractor shall
promptly correct improper or defective Subcontract Work, materials or equipment, and other Work
affected by such correction which may be discovered within one (1) year from the date of substantial
completion of the Project. With respect to the corrected Subcontract Work, the one (1) year correction
period shall run from the time of last correction. In addition, the Subcontractor shall provide and honor any
guarantee or warranty required by the Contract Documents. Required equipment and system warranty
documents and as-built drawings shall be delivered to Contractor within thirty (30) days of completion of
the Subcontract Work.

A3.15 Compliance with Laws and Payments of Fees and Taxes. Subcontractor agrees to comply and give notices
required by all applicable Federal and State laws, statutes, ordinances, codes, rules and regulations, all
municipal ordinances and regulations and lawful orders of public authorities effective where the
Subcontract Work under this Subcontract is to be performed, and to pay all costs and expenses connected
with such compliance, to pay all fees and taxes, including sales and use taxes, and also pay all taxes imposed
by any State or Federal law for any employment insurance, unemployment and old age insurance, including
social security, and to furnish all necessary reports and information to the appropriate federal, state and
municipal agencies, with respect to all of the foregoing the same as though the Subcontractor was in fact
the Contractor, and to hold the Contractor, each other subcontractor and the Owner harmless from any and
all losses or damage occasioned by the failure of the Subcontractor to comply with the terms of this
paragraph.

A3.16 Termination by the Contractor for Convenience.

A3.16.1 The Contractor may, at any time, terminate the Subcontract for the Contractor’s convenience
and without cause. Upon receipt of written notice from the Contractor of such termination for
the Contractor’s convenience, the Subcontractor shall:

1. cease operations as directed by the Contractor in the notice;

2. take actions necessary, or that the Contractor may direct, for the protectionand
preservation of the Subcontract Work; and

3. except for Subcontract Work directed to be performed prior to the effective date of

termination stated in the notice, terminate all existing sub-subcontracts, and purchase
orders and enter into no further sub-subcontracts and purchase orders.

A3.16.2 Upon such termination, the Subcontractor shall recover, as its sole remedy, payment, including
Subcontractor’s Fee, for that portion of Subcontract Work properly performed pursuant to the
Subcontract prior to the effective date of termination and for items properly and timely
fabricated off the Project site, delivered and stored in accordance with the Contract Documents.
The Subcontractor hereby waives and forfeits all other claims for payment and damages
including, without limitation, anticipated profits on the Subcontract Work not executed. The
Contractor shall be credited for (i) payments previously made to the Subcontractor for the
terminated portion of the Work, (ii) claims that the Contractor has against the Subcontractor,
and (iii) the cost of the materials, supplies, equipment, or other items that have not been
incorporated into the Work that are part of the Subcontract Price.
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ARTICLE 4
INSPECTION, DEFAULT AND REMEDIES
A4.1 Inspection. The Contractor, the Architect and their authorized representatives shall have the right to

A4.2

A43

Ad4.4

A4.5

inspect and test the Subcontract Work (including without limitation raw materials, fabricated materials, sub-
assemblies, components, assemblies, and Subcontract Work in process of fabrication or installation) at all
times and places to verify compliance of the Subcontract Work with the Contract Documents and standards
of good workmanship.

Access. The Subcontractor shall provide sufficient and safe facilities for inspection of the Subcontract Work
by Contractor, the Architect, and their authorized representatives in the field, at shops, or at any other place
where materials or equipment for the Subcontract Work are in the course of preparation, manufacture,
treatment, or storage.

Contractor's Benefit. All inspections and tests are for the sole benefit of Contractor and shall not relieve the
Subcontractor of the responsibility to ensure that the Subcontract Work complies with the Contract
Documents. Inspections or tests by Contractor or the Architect shall not be construed as constituting or
implying acceptance and shall not relieve the Subcontractor of responsibility for any noncompliance,
damage to, or loss of the Subcontract Work prior to acceptance, nor in any way affect the continuing rights
of Contractor or the Owner after acceptance of the completed Subcontract Work.

Rejection. In case the Subcontractor shall fail to correct, replace and/or re-execute faulty or defective
Subcontract Work done and/or materials furnished under this Subcontract, when and if required by the
Contractor, or shall fail to complete or diligently proceed with this Subcontract within the time herein
provided for, the Contractor upon three (3) days' written notice to the Subcontractor shall have the right to
correct, replace and/or re-execute such faulty or defective Subcontract Work, or to take over this
Subcontract and complete same either through its own employees or through a contractor or subcontractor
of its choice, and to charge the cost thereof to the Subcontractor, together with any damages caused by a
delay in the performance of this Subcontract.

Default and Remedies. It is mutually agreed that it shall be considered a material breach of this Subcontract
if the Subcontractor at any time: (a) fails to supply sufficient qualified workers, appropriate equipment, or
proper and sufficient materials; (b) fails to prosecute the Subcontract Work with promptness and diligence
in accordance with Contractor's schedule; (c) delays, disrupts or interferes with the Work of Contractor or of
any other contractors or subcontractors on the Project; (d) files or has filed against the Subcontractor a
petition in bankruptcy or for an agreement for reorganization (Contractor being unwilling to accept and
hereby declines performance by any trustee in bankruptcy); (e) has a material change in its financial
condition, control or management; (f) transfers material assets; (g) fails to comply with its indemnification
obligations to Contractor or fails to procure or maintain required insurance; (h) becomes insolvent or goes
into liquidation or dissolution or makes an assignment for the benefit of creditors or otherwise
acknowledges insolvency; (i) fails to save and protect Owner and Contractor from all claims and mechanics’
liens; except to the extent caused by the uncured failure of the Contractor to make payment when required
by the Contract Documents; (j) is in default under any other contract between Contractor and
Subcontractor; (k) informs Contractor that Subcontractor is unable or unwilling to complete any portion of
the Subcontract Work, or (l) violates any other term of the Contract Documents.

Without limiting any other rights or remedies provided by the Contract Documents or by law, and after
forty-eight (48) hours’ written notice to the Subcontractor mailed or delivered to its last known address,
Contractor may: (a) perform and furnish through itself or through others any labor or materials for the
Subcontract Work and deduct the cost thereof from any monies due or to become due to the Subcontractor
under this Subcontract; (b) terminate the employment of the Subcontractor for all or any portion of the
Subcontract Work; (c) either (1) demand completion of the Subcontract by the Subcontractor's surety, if
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A5.1

A5.2

A5.3

A5.4

A5.5

A5.6

A6.1

A6.2

A6.3

any, or (2) enter upon the premises including any trailers, storage units or facilities owned or leased by
Subcontractor and take possession, for the purpose of completing the Subcontract Work, of all materials,
equipment, scaffolds, tools, appliances and other items thereon, all of which the Subcontractor hereby
transfers, assigns and sets over to Contractor for such purpose, and employ persons as necessary to
complete the Subcontract Work and to provide all the labor, services, materials, equipment and other items
required therefor; and/or (d) offset or recoup any payments due to Contractor, pursuant to any other
contract between Contractor and Subcontractor.

After default, the Subcontractor shall not be entitled to receive any further payment under this Subcontract
until the Subcontract Work shall be wholly completed to the satisfaction of Contractor and shall have been
accepted by it, at which time, if the unpaid balance of the amount to be paid under this Subcontract shall
exceed the cost incurred by Contractor in completing the Subcontract Work, including all losses, damages,
costs and expense (including attorneys' fees) by reason of or resulting from the Subcontractor's default,
such excess shall be paid by Contractor to the Subcontractor; but if such cost shall exceed such unpaid
balance, then the Subcontractor, and its surety, if any, shall pay the difference to Contractor or any third
party to which Contractor assigns its right to seek recovery. In the event that Contractor assigns its right to
seek such recovery to an insurer, the parties agree that for the purposes of this section any agreements to
waive subrogation shall not apply.

ARTICLE 5
PAYMENT

Application for Payment. Reserved (see State Specific Exhibit for terms).

Progress Payments. Reserved (see State Specific Exhibit for terms).

Joint or Direct Payments. Reserved (see State Specific Exhibit for terms).

Final Payment. Reserved (see State Specific Exhibit for terms).

Conditions to Payment. Reserved (see State Specific Exhibit for terms).

Effect of Payment. Reserved (see State Specific Exhibit forterms).

ARTICLE 6
INDEMNITY AND DEFENSE

Definitions.

A6.1.1 “Claims” as used in this Article 6 shall mean any and all claims, costs, liabilities, liens, demands,
causes of action, for or on account of any injury to persons, damage to property and the loss of use
therefrom (including without limitation, the Subcontract Work), fines, penalties, assessments, or any
other loss of whatever kind or nature arising out of or relating to the Project, together with actual
attorneys’ fees and costs arising out of such Claim and to enforce the provisions of this Article.

A6.1.2 “Indemnitees” as used in this Article 6 shall mean Contractor and its agents and employees, the
Owner and its agents and employees, and all others whom Contractor is obligated to defend and/or
indemnify under the Contract Documents.

Indemnity. Reserved (see State Specific Exhibit for terms).

Defense. Reserved (see State Specific Exhibit for terms).
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A6.4

A6.5

A7.1

A7.2

Insurance. SUBCONTRACTOR FURTHER AGREES TO OBTAIN, MAINTAIN AND PAY FOR SUCH PROJECT-

SPECIFIC INSURANCE AS WILL INSURE THE PROVISIONS OF THIS ARTICLE 6.

Remedies. The defense and indemnification obligations under this Article shall not be limited in any way by

any limitation on the amount or type of damages, compensation or benefits payable by or for Contractor,
any Subcontractor, or sub-subcontractors, under worker's compensation acts, disability benefit acts or other
employee benefit acts. This defense and indemnification obligation shall not be construed to negate,
abridge, or reduce other rights or obligations of indemnity or defense which exist in this Subcontract or the
Contract Documents or at law. Subcontractor’s defense and indemnity obligations shall survive termination
of this Subcontract and final payment. In the event of a claim against an Indemnitee, Contractor may, in its
sole discretion, reserve, retain or apply any moneys owed to the Subcontractor for purpose of resolving such
claim.

ARTICLE 7
CHANGES TO THE SUBCONTRACT WORK

Changes. In accordance with the Contract Documents, the Contractor or its authorized representative shall
have the right to order in writing the omission or addition of any parts of the Subcontract Work or materials.
In the event of a change, a fair adjustment shall be made in the Subcontract Price for such omitted or added
Subcontract Work and/or to the time for performance of the Subcontract Work by a written change order
signed by Contractor. No extra Subcontract Work shall be allowed or changes made by the Subcontractor,
or paid for by the Contractor, unless and until authorized by the Contractor or its authorized representative
in writing before the Subcontract Work and/or changes are begun. Subcontractor shall give notice to the
Contractor of all claims for extras, for extensions of time and for damage in accordance with the Contract
Documents and within forty-eight (48) hours of becoming aware of said potential increase and prior to
performing any change in the Subcontract Work. Subcontractor agrees and understands that payment for
any such changes, or any extension of time, is expressly conditioned upon strict adherence to the provisions
of this Article and Contractor being granted a change from the Owner.

Value of Change.

A7.2.1 Lump Sum Change Order: Subcontractor shall submit supporting documentation for costs in such
form and detail as required under the Contract Documents or as requested by Contractor within five
(5) business days of Contractor’s request. Contractor and Subcontractor shall attempt to agree in
advance to the total lump sum cost of the Change in Work, which lump sum shall include all
compensation to Subcontractor on account of labor, materials, overhead and profit.

A7.2.2 Time and Material Change Order: In the alternative, Contractor may direct Subcontractor to
proceed with the change on a “time and material basis.” If so directed by Contractor, compensation
shall be based upon the Cost of the Work of the change plus Subcontractor’s Fee. “Cost of the
Work” if not defined in the Prime Contract shall be (a) reasonable cost of labor, including social
security, unemployment insurance, and fringe benefits required by agreement or custom, Workers
Compensation Insurance and bond premiums (if any), (b) reasonable cost of materials, including
sales tax and the cost of delivery, and (c) reasonable rental value of equipment and machinery
obtained and used specifically for such changed work. All such time and material work shall be
undertaken on an “open book” basis, and Contractor and its representatives and agents shall be
entitled to copy and audit any and all of Subcontractor’s records related to such work, including all

7’
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A7.3

A7.4

A8.1

A8.2

A8.3

A8.4

time cards, purchase orders, invoices, cancelled checks and other records related to the Cost of the
Work incurred and/or paid.

Proceeding with Subcontract Work. Notwithstanding any disputes or disagreements over the changed
Subcontract Work or over the sum of the equitable adjustments above, the Subcontractor nevertheless shall
proceed promptly to perform and complete the Subcontract Work as changed.

Verbal Changes Ineffective. If Subcontractor makes any changes in the Subcontract Work without written
direction from Contractor, Subcontractor will not be paid for that changed Subcontract Work, even if it
received verbal direction from Contractor or any form of direction, written or otherwise, from Owner or any
other person or entity. In addition, Subcontractor shall be liable for any and all losses, costs, expenses
(including attorneys' fees), damages or liability arising out of any such change it makes without written
direction from Contractor.

ARTICLE 8
DISPUTE AVOIDANCE AND RESOLUTION

Cooperation. The parties are fully committed to working with each other throughout the Project and agree
to communicate regularly with each other at all times so as to avoid or minimize disputes or disagreements.
If disputes or disagreements do arise, Contractor and Subcontractor each commit to resolving such disputes
or disagreements in an amicable, professional, and expeditious manner so as to avoid unnecessary losses,

delays, and disruptions to the Work.

Meeting of Field and Senior Representatives. Contractor and Subcontractor will first attempt to resolve
disputes or disagreements at the field level through discussions between Subcontractor’s Authorized
Representative and Contractor’s representative. If the dispute or disagreement cannot be so resolved,
Senior Representatives of Contractor and Subcontractor, upon the request of either party, shall meet as
soon as conveniently possible, but in no case later than fifteen (15) days after such a request is made, to
attempt to resolve such dispute or disagreement. “Senior Representatives” shall mean the President, CFO,
COO, Executive Vice President, or similar officer or executive who is not involved in day-to-day management
of the Project. Prior to any meetings between the Senior Representatives, the parties will exchange relevant
information that will assist the parties in resolving their dispute or disagreement.

Contractor to Make Initial Decision on Disputes. If the dispute or disagreement has not been resolved as a
result of the meeting of the Senior Representatives, or if no meeting of the Senior Representatives occurs
for any reason, Contractor shall initially decide the dispute or disagreement. Contractor shall reduce its
decision to writing and furnish a copy thereof to Subcontractor. Contractor’s decision shall be final and
conclusive unless Subcontractor advises Contractor in writing within seven (7) business days of receiving the
decision of the bases for its disagreement with the decision. Subcontractor agrees that if it does not contest
the Contractor’s decision within the time and in the manner required under this Section A8.3, Contractor’s
decision shall be final, binding, and conclusive and the Subcontractor shall be deemed to have waived any
right to contest the decision. Contractor decisions properly contested by Subcontractor shall be resolved in
accordance with Section A8.4.

Method of Dispute Resolution. Claims and disputes between Contractor and Subcontractor shall be
resolved as follows:

A8.4.1 All disputes between Contractor and Subcontractor that do not in any way involve the Owner, the
Owner’s design, the Architect, and/or other consultants of the Owner and/or Architect shall be
resolved in a court of competent jurisdiction.
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A8.5

A8.4.2 In the event any dispute or claim between Contractor and Subcontractor which directly or indirectly
involves the Owner, the Owner’s design, the Architect and/or other consultants of the Owner
and/or Architect, or in the event of any dispute or claim between Contractor and Subcontractor
caused by or arising out of conduct for which the Owner may be responsible, Subcontractor agrees
to be bound to Contractor and Contractor agrees to be bound to Subcontractor to the same extent
the Contractor is bound to Owner by the terms of the Prime Contract and by all procedures and
resulting decisions, findings, determinations and/or awards made thereunder by the person or
entity so authorized in the Prime Contract, or by an administrative agency, board, court of
competent jurisdiction, or arbitration. The Contractor’s good faith determination of whether any
Subcontractor claim arises out of the Prime Contract is one for which the Owner may be
responsible, shall be final and conclusive. If any dispute or claim of Subcontractor is prosecuted or
defended by Contractor together with any of Contractor’s disputes or claims, and Subcontractor is
not directly a party, Subcontractor agrees to cooperate fully with Contractor and to furnish all
documents, statements, witnesses and other information required by the Contractor for such
purpose and shall pay or reimburse Contractor for all expenses and costs, including reasonable
attorneys’ fees incurred in connection therewith, to the extent of Subcontractor’s interest in such
claim or dispute.

A8.4.3 Subcontractor agrees to be bound by the procedure and final determination as specified in the
Prime Contract and, unless prohibited under applicable state statutes, agrees it will not take, or will
stay or suspend, any other action with respect to such claims (including, but not limited to, actions
commenced pursuant to Federal Miller Act, lien statutes or other state bond or retainage act) and
will pursue no independent ligation with respect thereto, pending final determination of any
resolution procedure between Owner and Contractor, which will be binding on Subcontractor.
Subcontractor’s timely presentation, cooperation, and participation in any determination of a
dispute under the Prime Contract, including any and all appeals under the dispute provision(s) of
the Prime Contract and Subcontractor’s timely payment of its share of the claim pursuant costs shall
be conditions precedent to pursuit of any action by Subcontractor against Contractor with respect
to any such claim or dispute. It is expressly understood and agreed that as to any and all claims
asserted by Subcontractor in connection with this Project arising from actions of or fault of the
Owner, the Contractor shall not be liable to the Subcontractor for any greater amount than Owner
is liable to Contractor, less any mark ups or costs incurred by the Contractor. As to any claims
asserted by the Subcontractor for or on account of acts or omissions of the Owner, or its agents or
design professionals, at the sole option of Contractor, Subcontractor agrees to prosecute such
claims in Contractor’s name. Subcontractor shall have full responsibility for the preparation and
presentation of such claims and shall bear all expense thereof, including attorneys’ fees.

Joinder in Related Proceedings. In the event Contractor is involved in a separate arbitration, litigation,
mediation or other legal proceeding in which any aspect of the Subcontractor’s Work or entitlement to
payment is at issue, or questions of law or fact common to the Subcontractor’s performance under the
Subcontract are involved; or, if complete relief cannot be afforded in such proceeding without the
Subcontractor’s participation therein, Subcontractor hereby consents, upon written demand by Contractor,
to its consolidation or joinder in that proceeding to the applicability of any rules or procedures applicable to
such proceeding; and hereby waives any objections to the location or forum in which the proceeding is
pending. In the event Subcontractor has initiated litigation against Contractor at the time Contractor’s
demand for consolidation or joinder is received, and that proceeding cannot be consolidated with the
proceeding in which the Contractor is involved, Subcontractor agrees to dismiss or, in the event dismissal
would prejudice Subcontractor’s rights, stay the litigation.
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A8.6  Governing Law, Jurisdiction and Venue. This Subcontract shall be governed by and construed in accordance
with the laws of the state where the Project is located. Subject to Section A8.4, for any action or proceeding
involving claims and disputes between Contractor and Subcontractor arising out of or in connection with the
Subcontract or the Work, Contractor and Subcontractor expressly and unconditionally: (a) agree that the
venue for litigation shall be at the place where the Project is located; and (b) waive the right to a trial by jury
in the action or proceeding.

A8.7 Continued Performance Required. Subcontractor acknowledges the importance of performing and
completing the Work and its other obligations under the Subcontract in a timely manner. Subcontractor
agrees that its rights in connection with any claim or dispute with Contractor in connection with the
Subcontract shall be determined as provided in this Article 8 or elsewhere in the Contract Documents, and
that it shall not be entitled to suspend or otherwise delay its performance and completion of the
Subcontract Work or the performance of its other obligations under the Subcontract based on any alleged
breach by Contractor or claim or dispute between the parties, regardless of whether such breach, claim or
dispute is the subject of dispute resolution between Contractor and Subcontractor.

ARTICLE 9
ELECTRONIC FILE SHARING

A9.1  Electronic File Sharing. AIA Document E201 — 2007 Digital Data Protocol Exhibit is incorporated into this
Agreement.

ARTICLE 10
BONDS

If payment and performance bonds are required under the Subcontract, and are not furnished with this Contract,
Contractor may, at any time prior to or during performance of this Subcontract, demand that Subcontractor obtain
and furnish payment and performance bonds in the full amount of this Subcontract underwritten by a surety or
sureties satisfactory to Contractor and authorized to do business in the state in which the Project is located.
Subcontractor shall notify Contractor of the bond premium and pay such amount directly. Contractor shall
reimburse Subcontractor for the commercially reasonable cost of the bond premium. Subcontractor's failure to
deliver satisfactory bonds or renewals thereof within ten (10) calendar days after demand may be deemed a
material breach of this Subcontract.

ARTICLE 11
OTHER PROVISIONS

A11.1 Rights Cumulative. All of Contractor's remedies herein are cumulative and in addition to all other
remedies at law or in equity.

Al11.2 Entire Agreement. This Subcontract comprises the entire agreement between the parties hereto and is
effective on the date set forth above. No other agreement, representation or understanding concerning the
same has been made and no oral statement, understanding or agreement shall affect the terms hereof.

A11.3 Severability. To the best knowledge and belief of the parties, this Subcontract contains no provision that is
contrary to federal or state law, ruling or regulation. However, if any provision of this Subcontract shall
conflict with any such law, ruling or regulation, then such provision shall continue in effect only to the extent
permissible. In the event any provision is thus inoperative, the remaining provisions shall, nevertheless,
remain in full force and effect.
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A11.4 Successors. This Subcontract shall be binding on and inure to the benefit of the heirs, successors and
assigns of the parties hereto.

A11.5 Non-Waiver. This Subcontract may not be changed or amended, and no provision may be waived by
Contractor except in writing signed by Contractor's authorized officers or agents. If Contractor does not
insist in any instance upon strict compliance with any of the provisions of this Subcontract, or exercise any

options provided, this shall not be construed as a waiver of its right to thereafter require such compliance or
to exercise such option.

A11.6 Notice. Any notice required to be given by the terms and provisions of the Subcontract or any laws, or
which either party may desire to give hereunder, either by Contractor or Subcontractor, shall be in writing
and shall be personally delivered, forwarded by registered or certified mail (return receipt requested), sent
by overnight delivery service, or by facsimile, and shall be addressed to the representatives as described
above at the address stated on the first page of this Subcontract. Either party may change the address to
which any notice referred to herein is to be sent by giving written notice of such change of address to the
other party in the manner provided above. Notice personally delivered, sent by overnight delivery service,
or sent by facsimile shall be effective on the date of delivery. Notice given by certified mail shall be effective

as of the earlier of (i) date of receipt, or (ii) three days after mailing, properly addressed and postage
prepaid.

A11.7 Infringement. The Subcontractor shall pay all royalties and license fees and shall defend all suits or claims
for infringement of any patent, trademark or copyright arising out of the Subcontract Work.

A11.8 Assignment and Subletting. This Subcontract shall not be assignable without the prior written consent of
Contractor, nor shall the whole or any part of this Subcontract be sublet without prior written consent. Any
such assignment or subletting without prior written consent shall be void and of no effect and shall vest no
right or right of action in the assignee or Subcontractor against Contractor.

A11.9 Sexual Harassment. Subcontractor shall implement a policy and procedures to prohibit sexual harassment
by any employee, subcontractor, or agent. Any instance of such conduct will be subject to timely and
appropriate action by Contractor, including, but not limited to, immediate termination of the Subcontract.

Sexual harassment includes unwelcome sexual advances, requests for sexual favors, sexually motivated
physical contact or other verbal or physical conduct or communication of a sexual nature when:

a. submission to that conduct or communication is made a term or condition, either explicitly or
implicitly, of obtaining employment, public accommodations or public services, education, or
housing;

b. submission to or rejection of that conduct or communication by an individual is used as a factor in

decisions affecting that individual's employment, public accommodations or public services,
education, or housing; or,

c. that conduct, or communication has the purpose or effect of substantially interfering with an
individual's employment, public accommodations or public services, education, or housing, or
creating an intimidating, hostile or offensive employment, public accommodations, public services,
educational or housing environment.
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Al11.10

All1.11

Al1l1.12

The prohibition extends to all persons at the Project Site and includes conduct or communications to
pedestrians or drivers using sidewalks or streets near the Project Site, as well as persons employed in nearby
businesses.

Drug and Alcohol Testing. Contractor shall be permitted to perform drug/alcohol testing of subcontractors,
their employees, and agents, to meet legal or owner requirements or pursuant to the Contractor’s adopted
written drug and alcohol testing policy including, but not limited to, reasonable suspicion testing following
an accident or injury. Copies of the Contractor’s drug and alcohol testing policy are on file with the
Contractor and are incorporated by reference and made a part of this Agreement. Possessing or consuming
alcoholic beverages, illegal or unauthorized drugs or controlled substances while performing on the Project
Site (including offices, parking lots, all work locations, desks, lockers, living areas, restrooms, break rooms
and any motor vehicle, vessel or aircraft engaged in business in behalf of the Contractor) is strictly
prohibited. Contractor prohibits all employees and subcontractors and their employees and agents from
reporting to work while under the influence of illegal or unauthorized drugs or alcohol regardless of when or
where the substance entered the person’s system.

Hazardous Waste Materials. The Municipal, State and Federal Pollution Control Agencies have published a
list of materials that are designated hazardous. If Subcontractor intends to use any of these materials on
this project, they must be used in accordance with applicable regulations. Said materials and containers
must be removed from the site when Subcontract Work has been completed. HAZARDOUS MATERIALS AND
CONTAINERS MUST NOT BE DISPOSED OF IN THE JOB DUMPSTERS. Subcontractor shall notify all job
personnel of this requirement. To the fullest extent permitted by law, the Subcontractor shall indemnify
and hold harmless the Owner, Contractor, other Subcontractors, Architect, Architect’s consultants and
agents and employees of any of them from and against claims, damages, losses and expenses, including but
not limited to attorneys’ fees, arising out of or resulting from performance of the Subcontract Work in the
affected area if in fact the material or substance presents the risk of bodily injury or death, and has not been
rendered harmless, provided that such claim, damage, loss or expense is attributable to bodily injury,
sickness, disease or death, or to injury to or destruction of property and provided that such damage, loss or
expense is not due to the sole negligence of a party seeking indemnity.

In the event the Subcontractor encounters on the site material reasonably believed to be asbestos,
polychlorinated biphenyl (PCBs), or other hazardous materials, the Subcontractor shall stop work in the area
affected and immediately report the condition to the Contractor in writing, with a copy of the report for the
Owner and the Architect. Work in the area affected shall resume promptly after the Owner or qualified
contractors retained by the Owner have certified that the hazardous materials have been removed or
rendered harmless by proper enclosure or other appropriate techniques.

Concealed Weapons. Contractor prohibits all employees and subcontractors and their employees or agents

from carrying or possessing firearms while acting in the course and scope of employment. Violation of this
policy may result in termination of the Subcontractor.

A11.13 Advertising. No advertising signs will be allowed on the jobsite.

A11.14 Photographs. No photographs, videos, CDs, multimedia, or images of any kind are allowed to be taken

without the express written permission of the Job Superintendent.

A11.15 Helmets, Safety Glasses, and Gloves. Helmets and ANSI-approved safety glasses must be worn at all times

by everyone, including Contractor’s and subcontractors’ personnel and visitors, when working on or visiting
the jobsites in accordance with McGough’s Health and Safety Program.

A minimum of Class C Type |l Helmet is required on all McGough projects. The helmets must meet ANSI Z89
(Type Il) performance standards 4.2.1.2 (front energy absorption), 4.2.1.3 (side energy absorption), 4.2.1.4
(rear energy absorption), 4.2.3 (retention system strength), and 4.2.4 (retention system effectiveness).
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Workers engaged in electrical work, including but not limited to electricians, lineworkers, and maintenance
technicians, must wear ANSI Z89 Class E Type Il helmets to protect the potential risk of electrical hazards.
Workers who may be exposed to chemical hazards are required to wear Class E Type Il helmets.

Contractors’, vendors’, and subcontractors’ workers must use the appropriate gloves for their assigned tasks
and the specific hazards encountered. A minimum level of A3 cut-resistance gloves are required for all
workers. Visitors not performing work, such as owner representatives or tour groups, are not required to
wear gloves.

A11.16 Cranes and Hoisting. Subcontractor shall comply with the OSHA Crane Standard (29 CFR Part 1926, Cranes

Al11.17

and Derricks in Construction; Final Rule) and shall provide Contractor with documented evidence that
demonstrates that these requirements are in compliance with the OSHA standard for all operators and
riggers. All crane operators will provide proof of certification by a nationally recognized and accredited
certification program as required by the National Commission for the Certification of Crane Operators
(NCCCO).

Fall Protection. The Subcontractor shall comply with six (6) foot fall protection policy. This applies to all
leading edge work activities.

A11.18 Smoking. No smoking will be allowed on this jobsite or its surrounding grounds unless otherwise specified

Al11.19

Al11.20

by the Job Superintendent.

Neutral Interpretation. The parties expressly agree that both parties have had the opportunity to negotiate
and to obtain assistance of counsel in reviewing this Agreement prior to execution. This Agreement shall be
construed neither against nor in favor of either party, but shall be construed in a neutral manner.

Counterparts. This Subcontract may be executed by the Contractor and Subcontractor separately in
counterparts which, taken together, shall constitute an original. This subcontract may be executed by
facsimile, email, or electronic signatures, which shall be deemed to have the same force and effect as an
original signature. Whenever this Subcontract is executed in this manner, no changes, alterations, or
modifications shall be accepted and both parties agree that the original version of this Subcontract is the
only version that is binding.

[END OF DOCUMENT]
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EXHIBIT B
MCGOUGH STANDARD INSURANCE REQUIREMENTS

PLEASE SUBMIT YOUR CERTIFICATE OF INSURANCE ELECTRONICALLY
**PLEASE REFERENCE THE COVER LETTER FOR JOB NUMBER AND JOB NAME TO INCLUDE AND SEND TO THE
PROJECT COORDINATOR LISTED**

B1. Insurance. Prior to commencing any Subcontract Work hereunder, the Subcontractor shall procure,
maintain, and pay for insurance of the type and with the minimum coverage and limits of liability of the
greater of the coverage and limits (i) specified below, (ii) specified in the Contract Documents for
subcontractors, or (iii) required by law.

Workers’ Compensation Statutory Limits
Employers’ Liability*, including “Stop Gap” $1,000,000 each accident
coverage and USL&H if applicable $1,000,000 disease-policy limit

$1,000,000 disease-each employee

Commercial General Liability* $1,000,000 each occurrence
$1,000,000 personal and advertising injury (per offense)
$2,000,000 products/completed operations aggregate
$2,000,000 general aggregate (applies per project)

Commercial Automobile Liability* $1,000,000 any one accident or loss
Contractor’s Pollution Liability, including $1,000,000 each claim or occurrence
Coverage for mold (if required pursuant to B6  $2,000,000 annual aggregate

below)

Professional Liability (Errors & Omissions) $1,000,000 each claim

(If required pursuant to B7 below) $2,000,000 annual aggregate

Pollution (Environmental) Liability Insurance $2,000,000 per loss for hazardous waste

(If required pursuant to B8 below) $2,000,000 annual aggregate for hazardous waste
$2,000,000 per incident all other waste
$2,000,000 annual aggregate all other waste

Excess / Umbrella Liability $5,000,000 each occurrence
*Any combination of higher primary limits and lower umbrella limits is permissible so long as the sum of the

primary and umbrella limits held by Subcontractor is equal to the sum of the primary and Excess / Umbrella
Liability limits listed above.
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B2. Workers Compensation Insurance. The Workers Compensation policy shall cover all
Subcontractor’s Jobsite employees and co-employees and, unless prohibited under applicable state
statutes, include a waiver of subrogation in favor of Contractor and Owner executed on ISO
Endorsement Form No. WC 420304 (Texas Only) or ISO Endorsement Form No. WC 000313 (all other
states). Workers Compensation insurance is required, and no alternative forms of insurance shall be
permitted.

B3. Commercial General Liability Insurance. Commercial General Liability insurance required under this
Subcontract shall be on ISO Form CG 00 01 or its equivalent and include coverage for liability arising
from premises, operations, independent contractors, products-completed operations including
construction defect, contractual liability, personal injury, and advertising injury. There shall be no
limitations or exclusions of coverage beyond those contained in the standard coverage form. To the
extent that Subcontractor’s Commercial General Liability insurance is subject to aggregate limits,
policies shall be endorsed so as to apply such aggregate limits separately to the Project.

B4. Commercial Automobile Liability Insurance. Commercial Automobile Liability insurance required
under this Subcontract shall be on ISO Form CA 00 01, or its equivalent and shall provide coverage
for liability for bodily injury and property damage arising from the use or operation of any auto
including those owned, hired, non-owned and otherwise operated or used by or on behalf of
Subcontractor.

B5. Excess / Umbrella Liability Insurance. Excess / Umbrella Liability insurance required under this
Subcontract shall follow the form of the Commercial General Liability insurance, Commercial
Automobile Liability insurance, and Workers’ Compensation Employers’ Liability insurance as
required in the Subcontract. To the extent that Subcontractor’s Excess / Umbrella Liability insurance
is subject to aggregate limits, policies shall be endorsed so as to apply such aggregate limits
separately to the Project.

B6. Contractor’s Pollution Liability Insurance. Contractor’s Pollution Liability insurance is required if the
Subcontractor’s scope of work includes any of the following services: building enclosure systems
(including but not limited to: foundations, roofing/flashing, moisture/vapor barriers, exterior
windows, curtain wall/storefront, stucco/plaster/EIFS, exterior masonry, exterior rough carpentry,
exterior wall panels, exterior caulking, waterproofing), drywall, insulation, fireproofing, MEP trades
(including but not limited to: heating, ventilating, air conditioning systems and controls, electrical,
plumbing, sprinklers/fire protections), excavating and intrusive site-work (including but not limited
to: earthwork/excavation, underground utilities, Geo piers/caissons/piling) and abatement work.

Contractor’s Pollution Liability insurance required under this Subcontract shall include coverage for
bodily injury, property damage and environmental damage, including clean-up costs, resulting from
pollution conditions that arise from the Subcontractor’s scope of services (ongoing and completed).
Such coverage shall include affirmative coverage for mold/fungus and transportation and shall cover
costs, charges and expenses incurred in the investigation, settlement, or defense of claims. If
Subcontractor’s scope of services includes disposal of waste or hazardous materials off-site,
coverage shall extend to the disposal, treatment and/or storage site(s) utilized.

Claims-made coverage is permitted, provided the policy retroactive date is continuously maintained
prior to the commencement date of this Subcontract, and coverage is continuously maintained during
all periods in which Subcontractor performs Subcontract Work, and for a period of five (5) years after
Subcontractor completes its Subcontract Work, or such longer period as the Contract Documents may
require.
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B7.

BS.

B9.

B10.

B11.

Professional Liability Insurance. If Subcontractor’s scope of services includes any design,

architectural, engineering, professional consulting, construction management, surveying or other
professional services, Professional Liability insurance covering claims arising from acts, errors or
omissions in the performance or non-performance of such services is required.

Claims-made coverage is permitted, provided the policy retroactive date is continuously maintained
prior to the commencement date of this Subcontract, and coverage is continuously maintained
during all periods in which Subcontractor performs Subcontract Work, and for a period of five (5)
years after Subcontractor completes its Subcontract Work, or such longer period as the Contract
Documents may require. If Subcontractor’s scope of work includes environmental engineering or
consulting, the terms of coverage shall contemplate such environmental professional services and
shall not contain a pollution exclusion.

Pollution (Environmental) Liability Insurance. If Subcontractor’s scope of services includes disposal of

waste or hazardous materials off-site, the Subcontractor shall obtain a certificate of insurance
evidencing Pollution (Environmental) Liability insurance from the disposal site operator which shall meet
all statutory and regulatory limit requirements. Coverage shall include bodily injury, property damage
and environmental damage, including clean-up costs, resulting from pollution conditions on, at or
emanating from disposal site, treatment or storage facility accepting waste including costs, charges and
expenses incurred in the investigation, settlement, or defense of claims.

Claims-made coverage is permitted, provided coverage is continuously maintained for a period of five
(5) years after Subcontractor completes its Subcontract Work, or such longer period as the Contract
Documents may require.

Watercraft Liability Insurance. Watercraft Liability insurance is required if watercraft of any kind is used
by Subcontractor on the Project. Watercraft liability insurance must cover: (i) bodily injury; (ii) property
damage; and (iii) passenger liability, and meet the following requirements:

a. Limit of Liability: Combined Single Limit (Bodily Injury and Property Damage), $1,000,000 each
occurrence;

b. Protection and Indemnity Insurance to include Jones Act crew coverage (or at least Maritime
Employer’s Liability: MEL), collision, tower’s liability, and wreck removal coverage, on a form
providing coverage no less extensive than that afforded in the P & | SP-23 form (revised 1/56),
including a pollution buy-back endorsement.

Aircraft Liability Insurance. Aircraft Liability insurance is required if aircraft of any kind is used by
Subcontractor on the Project. Aircraft liability insurance must cover: (i) bodily injury; (ii) property
damage; and (iii) passenger liability, and meet the following requirements:

a. Limit of Liability: Combined Single Limit (Bodily Injury and Property Damage and Passenger Liability),
including hull physical damage insurance for the full replacement cost of each aircraft used in the
work. Such Aircraft Liability and Hull Coverage shall include a waiver of subrogation against
Contractor and all others required by this Agreement to be additional insured. $10,000,000 per
occurrence.

Property and Equipment Insurance. Subcontractor’s property and equipment insurance required under
this Subcontract shall insure against loss or damage to all Subcontractor owned, leased, or borrowed
tools, construction equipment, mobile equipment, protective fencing, property of Subcontractor
employees and other similar property owned, leased, or borrowed by the Subcontractor. Subcontractor
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shall be responsible for any deductible or uninsured loss on this policy. Subcontractor shall require its
subcontractors and sub-contractors to insure their owned or leased equipment in the same manner.

B12. Additional Insurance Provisions:

Bl2.1

B12.2

B12.3

CMIiC Version

Additional Insured Requirements. The Subcontractor shall endorse the Commercial General
Liability, Commercial Automobile Liability, Excess / Umbrella Liability and Contractor’s Pollution
Liability (if coverage is required pursuant to B6) policies to add the Contractor, its officers,
directors, and employees, the Owner, and all other persons required in the Contract
Documents, as additional insureds with respect to liability arising out of operations performed
or completed for the Contractor and the Owner by the Subcontractor. The additional insured
endorsements to Subcontractor’s Commercial General Liability policy shall be on ISO Form CG
20 10 07 04 (ongoing operations) and CG 20 37 07 04 (products-completed operations) or their
equivalent. The additional insured endorsements to Subcontractor’s Automobile Liability
insurance shall be on ISO Form CA 20 48, or its equivalent. The Excess / Umbrella Liability
insurance shall follow form the treatment of the additional insured under the Commercial
General Liability and Commercial Automobile Liability policies. Additional insured coverage
under the Contractor’s Pollution Liability (if coverage is required pursuant to B5) shall apply to
both ongoing and completed operations.

Additional insured coverage afforded by Subcontractor’'s Commercial General Liability,
Automobile Liability, Excess / Umbrella Liability and Contractor’s Pollution Liability insurance
shall be primary and non-contributing with respect to any insurance or self-insurance available
to Contractor or Owner. Any other insurance or self-insurance maintained by Contractor or
Owner, or any additional insured coverage provided by Contractor pursuant to the Contract
Documents, shall be excess of, and non-contributory with, the coverage afforded by
Subcontractor’s Commercial General Liability, Automobile Liability, Excess / Umbrella Liability
and Contractor’s Pollution Liability insurance, if any.

Duration of Insurance. All insurance required pursuant to this Subcontract shall be in force
prior to the commencement date of this Subcontract, shall be maintained for the duration of the
Project, and Subcontractor agrees to continue to procure and maintain the products-completed
operations liability insurance coverage for a minimum of five (5) years after the date the
Subcontract Work is substantially complete. All terms and conditions of coverage shall be
maintained during this completed operations period, including the required coverage limits and
the requirement to provide Contractor and Owner with coverage as an additional insured for
completed operations.

Property Insurance Waiver of Subrogation. To the extent of coverage afforded by builder’s risk
or any other first party property or equipment floater insurance applicable to the Work or the
Project or equipment used in the performance of the Work or Project, regardless of whether
such insurance is owned by or for the benefit of the Subcontractor, the Contractor, the Owner
or their respective subcontractors and agents, the Contractor and the Subcontractor agree to
waive all rights against (a) each other and any of their subcontractors, sub-subcontractors,
agents and employees, each of the other, and (b) the Architect and Architect’s consultants, (c)
and Owner and Owner’s separate contractors, if any, and any of their subcontractors, sub-
subcontractors, agents or employees, whether under subrogation or otherwise, for loss or
damage to the extent covered by such first party insurance, except such rights as they may have
to the proceeds of such insurance. The Contractor and Subcontractor shall require similar
written waivers in favor of the individuals and entities identified above from their respective
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B12.4

B12.5

B12.6

B12.7

B12.8

B12.9

CMIiC Version

consultants and sub-consultants. If policies of insurance referred to in this paragraph require an
endorsement to provide for continued coverage where there is a waiver of subrogation, then
the owners of such policies will cause them to be so endorsed. A waiver of subrogation shall be
effective as to a party even though that party would otherwise have a duty of indemnification,
contractual or otherwise, did not pay the insurance premium directly or indirectly, and whether
or not the party had an insurable interest in the property damaged.

General Waiver of Subrogation. Subcontractor agrees to waive all rights of subrogation against
the Contractor, Owner and Architect, and shall cause each of its subcontractors to waive all
rights of subrogation against the Contractor, Owner and Architect, their agents, and employees,
as respects loss, damage, claims, suits, or demands, howsoever caused:

a. Toreal or personal property, vehicles, equipment, tools, etc. owned, leased, or used by
Subcontractor or Subcontractor’s employees, agents, or sub-subcontractors; and

b. To the extent such loss, damage, claims, suits, or demands are, or should be, afforded
coverage by the Subcontractor’s required or any other insurance maintained by the
Subcontractor. This waiver shall apply to all first party property, equipment, vehicle, and
workers’ compensation claims (unless prohibited under applicable state statutes), and all
third-party liability claims. This waiver shall apply to all deductibles, retentions, or self-
insured layers applicable to the required or any other insurance maintained by the
Subcontractor. If necessary, Subcontractor agrees to endorse the required insurance
policies to permit waivers of subrogation in favor of Contractor, Owner, and Architect as
required hereunder. Subcontractor further agrees to hold harmless and indemnify
Contractor, Owner, and Architect for any loss or expense incurred as a result of
Subcontractor’s failure to obtain such waivers of subrogation from the insurers.

Insurance Deductible and Self-insured Retentions Liability. The Subcontractor shall be solely
responsible for funding deductibles and self-insured retentions maintained by Subcontractor,
including any amounts applicable to deductibles or self-insured retentions applicable to claims
involving the Contractor or Owner as an additional insured. Any self-insured retention in excess
of $50,000 must be declared and approved by Contractor.

Primary/Non-Contributing. Subcontractor’s required insurance coverage shall be primary
insurance, and any insurance or self-insurance maintained by the Contractor or Owner shall be
excess of and non-contributory with Subcontractor’s insurance.

Severability of Interest. Except with respect to the limits of insurance, Subcontractor’s
required insurance shall apply separately to each insured or additional insured.

Rating of Insurance Provider. The Subcontractor shall maintain in effect all insurance coverage
required under this Subcontract, or by the other Contract Documents, at the Subcontractor’s
sole expense and with insurance companies acceptable to the Contractor, with a current A.M.
Best Company Rating of not less than A- VIl or better and authorized to transact business in the
state where the Work will be performed by Subcontractor.

Notice of Cancellation and Modification. All insurance policies shall contain a provision that
coverage afforded thereunder shall not be cancelled without thirty (30) days’ prior written
notice to the Contractor and to each additional insured to whom a certificate of insurance has
been issued; provided, however, that a ten (10) day prior notice requirement may apply in the
event of cancellation due to nonpayment of premium. In addition, Subcontractor shall also
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B12.10

B12.11

B12.12

CMIiC Version

provide to Contractor a copy of any notices of cancellation or modification of any insurance
policies within ten (10) days of receipt.

Verification of Coverage. Certificates of insurance for all policies required by this Subcontract
(including copies of all additional insured endorsements) shall be filed with the Contractor prior
to the start of the Subcontract Work. Such Certificates of Insurance shall be in a form
acceptable to the Contractor, shall specifically designate the name of the project for which the
certificate is required, and shall provide satisfactory evidence that the Subcontractor has
complied with all insurance requirements, including evidence that the Contractor, the Owner,
and the other persons required by the Contract Documents have been added as additional
insureds.

Certified copies of policies, including all policy endorsements, shall be furnished by
Subcontractor within 15 days of written request by General Contractor.

The certificate(s) of insurance shall be subject to approval by Contractor, but failure of
Contractor to request such certificate or other evidence of Subcontractor compliance with
insurance requirements, or failure of General Contractor to identify deficiencies from evidence
that is provided, shall in no way limit or relieve Subcontractor of its obligations to maintain such
insurance.

No Representation of Coverage Adequacy. In specifying minimum Subcontractor insurance
requirements, Contractor does not represent that such insurance is adequate to protect
Subcontractor for loss, damage, or liability arising from its Work. Subcontractor is solely
responsible to inform itself of types or amounts of insurance it may need beyond these
requirements to protect itself.

The insurance requirements set forth in minimum amounts shall not be construed to relieve
Subcontractor of liability in excess of such coverage, nor shall it preclude Contractor from taking
such other actions as is available to it under any other provision of the Subcontract. To the
extent Subcontractor maintains insurance greater than these minimum requirements,
Subcontractor agrees that such insurance shall be applicable to any of Subcontractor’s liability
obligations hereunder.

Any acceptance of certificates of insurance by Contractor shall in no way limit or relieve
Subcontractor of its duties and responsibilities under this Subcontract, including the duty to
indemnify and hold harmless Contractor.

The Contractor does not represent that any builder’s risk or property insurance applicable to the
Subcontract Work, if any, is adequate to protect the interests of the Subcontractor. It shall be
the obligation of the Subcontractor to determine whether such insurance is in effect and
provides adequate protection for its insurable interests, or whether the Subcontractor should
purchase and maintain supplementary property insurance that it deems necessary to protect its
interests in the Subcontract Work.

Failure to Provide Insurance. Failure of Subcontractor to maintain the required insurance shall

constitute a default under this Subcontract and, at Contractors option, shall allow Contractor to
terminate this Subcontract for cause, withhold payment, and/or obtain such insurance and back
charge all costs for such insurance to the Subcontractor.

[END OF DOCUMENT]
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EXHIBIT C
AlA Document E201™ - 2007
Digital Data Protocol

This Digital Data Protocol is incorporated into the accompanying agreement attached or the previously executed
Master General Conditions Agreement (the “Agreement”) between McGough Construction Co., LLC (the
“Contractor”) and Subcontractor for each specified Project.

TABLE OF ARTICLES
1 GENERAL PROVISIONS
2 TRANSMISSION OF DIGITAL DATA
3 PROJECT PROTOCOL TABLE
ARTICLE1 GENERAL PROVISIONS
§ 1.1 This Exhibit establishes the terms and conditions the parties agree to follow with respect to the

transmission or exchange of Digital Data for this Project.

§ 1.1.1 The parties agree to incorporate this Exhibit by reference into any other agreement for services
or construction for the Project.

§ 1.1.2 Signatures may be made by electronic methods to the fullest extent permitted by applicable
law.

§ 1.2 DEFINITIONS

§2.1

§2.2

§ 1.2.1 Digital Data. Digital Data is defined as information, communications, drawings, or designs
created or stored for the Project in digital form.

§ 1.2.2 Confidential Information. Confidential Information is defined as Digital Data that the Contractor
has designated as confidential and clearly marked with an indication such as “Confidential” or
“Business Proprietary.”

§ 1.2.3 Written or In Writing. In addition to any definition in the Agreement to which this Exhibit is
attached, “written” or “in writing” shall mean any communication, including without limitation a
notice, consent, or interpretation, prepared, and sent to an address provided in this Exhibit
using a transmission method set forth in this Exhibit that permits the recipient to print or store
the communication. Communications transmitted electronically are presumed received if sent in
conformance with this Section 1.2.3.

ARTICLE2 TRANSMISSION OF DIGITAL DATA

The transmission of Digital Data constitutes a warranty by the Contractor to Subcontractor that the
Contractor (1) is the copyright owner of the Digital Data, (2) has permission from the copyright owner to
transmit the Digital Data for its use on the Project, or (3) is authorized to transmit Confidential
Information.

Subcontractor agrees to keep Confidential Information strictly confidential and not to disclose it to any
other person except to (1) its employees, (2) those who need to know the content of the Confidential
Information in order to perform services or construction solely and exclusively for the Project, or (3) its
consultants and contractors whose contracts include similar restrictions on the use of Confidential
Information.
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§ 2.3 The Contractor does not convey any right in the Digital Data or in the software used to generate the
data. Subcontractor may not use the Digital Data unless permission to do so is provided in the
Agreement, in other documents incorporated by reference into the Agreement, such as the general
conditions of the contract for construction, or in a separate license.

§ 2.4 Unless otherwise granted in a separate license, Subcontractor’s use, modification, or further
transmission of the Digital Data, as provided in the Agreement, is specifically limited to the design and
construction of the Project, and nothing contained in this Exhibit conveys any other right to use the
Digital Data for another purpose.

§ 2.5 To the fullest extent permitted by law, Subcontractor shall indemnify and defend the Contractor from
and against all claims arising from or related to Subcontractor's use or transmission of said files,
modifications to, or unlicensed use of, the Digital Data.

§ 2.6 In transmitting or using the Digital Data, Contractor makes no guarantee or representation as to the
accuracy, suitability, sufficiency, or completeness of information provided, regardless of its data
format, methods of transmission or permitted uses. The transfer of the Digital Data is not and shall
not be deemed a sale. Contractor makes no warranties, either express or implied, including
warranties of merchantability or fitness for any particular purpose.

§ 2.7 The Digital Data and the information contained therein are furnished by and accepted by
Subcontractor “AS IS,” “WITH ALL FAULTS,” and without any warranty whatsoever. All other
warranties of merchantability, fitness for any particular purpose, title and/or non-infringement are
specifically excluded and disclaimed. Contractor does not warrant that the Digital Data or the
information contained therein will meet Subcontractor’s requirements or that the operation of such
files will be uninterrupted or error free. The entire risk as to the quality, suitability, completeness,
performance, accuracy, and effort of the Digital Data and the information contained therein is with
Subcontractor.

§ 2.8 Subcontractor acknowledges that the true and accurate record of the drawings for the Project is the
most recent issued signed or sealed printed hard copy of the drawings and not the requested Digital
Data. Differences may exist between the Digital Data and corresponding hard copy drawings. In the
event that a conflict arises between hard copy drawings and the Digital Data, the hard copy drawings
shall govern, and the undersigned assumes responsibility for determining whether a conflict exists.

ARTICLE 3 PROJECT PROTOCOL TABLE

§3.1 The table below illustrates the preferred flow of activity when transmitting or using Digital Data on
the Project. The parties agree to comply with the data formats, transmission methods and permitted
uses set forth in the Project Protocol Table below when transmitting or using Digital Data on the Project.
In the event that a difficulty exists that prevents compliance with this table, then notification is
required in writing by Subcontractor to Contractor.
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(Complete the Project Protocol Table by entering information in the spaces below. Adapt the table to the needs of the
Project by adding, deleting, or modifying the listed Digital Data as necessary. Use Section 3.2 Project Protocol Table
Definitions to define abbreviations placed, and to record notes indicated, in the Project Protocol Table.)

Digital Data Data Transmitting Transmission Receiving Permitted Notes
Format Party Method Party Uses

§3.1.1 Project Agreements and Modifications

§3.1.2 Project Communications

General Communications

Meeting Notices

Agendas

Minutes

Requests for Information

Other:

§3.1.3 Architect’s Pre-Construction Submittals

Schematic Design Documents

Design Development Documents

Construction Documents

§3.1.4 Architect’s Drawings and Specifications

Contract Documents

Drawings

Specifications

Addenda

Other:

§3.1.5 Contractor’s Submittals

Product Data

Submitted by Contractor

Returned by Architect

Shop Drawings

Submitted by Contractor

Returned by Architect

Other Submittals:

§3.1.6 Subcontractor’s Submittals

Product Data

Submitted by Subcontractor

Returned by Contractor

Shop Drawings

Submitted by Subcontractor

Returned by Contractor

Other Submittals:

3D Model

Submitted by Sub/Fabricator N,C,D,| S,F EX C Gl
Other Submittals

MEP Issues Log P CS EMA A \

§3.1.7 Modifications

Architect’s Supplemental Instructions

Requests for Proposal

Proposal

Modification Communications

§3.1.8 Project Payment Documents

§3.1.9 Notices and Claims

Other:

§3.1.10 | Closeout Documents

Record Documents

3D As-Builts N,R,C S EX, CD, FD C (0]
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§ 3.2 PROJECT PROTOCOL TABLE DEFINITIONS

(Below are suggested abbreviations and definitions. Delete, modify, or add as necessary.)

Data Format:

O | Microsoft Outlook C any one or more file format supported by Navisworks
(see Note 1)
W | .doc, Microsoft® Word D .dwg, Autodesk AutoCAD
(Export to AutoCAD — no proxy graphics, no enablers needed)
E Xls, Microsoft® Excel R .rvt, Autodesk Revit
P .pdf, Adobe Acrobat Standard | .ifc, Information File Classes format
N | .new, Autodesk Navisworks (working file) H .html Autodesk Constructware
F .nwf, Autodesk Navisworks (coordination file)
Transmitting Party:
0} Owner S Subcontractor
A | Architect F Fabricator
C Contractor
Transmission Method:
EM Via e-mail EX Posted to McGough Extranet — File Transfer (Box)
EMA | As an attachment to an e-mail transmission FTP | FTP transfer to receiving FTP server
(Architects, SharePoint, etc.)
CD Delivered via Compact Disk FD | Flash drive
PS Posted to Project Web site
Receiving Party:
(0] Owner S Subcontractor
A | Architects F Fabricator
C Contractor
Permitted Uses:
(Receiving Party’s permitted use(s) of Digital Data)
S Store and view only \Y Review and Advise
R Reproduce and distribute A | Approval
| Integrate (incorporate additional digital data without C Trade Coordination
modifying data received)
M | Modify as required to fulfill obligations for the O | Owner Turnover
Project
Notes:
(List by number shown on table.)
1. File types supported by Navisworks 2011
.nwd .nwf .nwc .ipt
.iam. Ipj dwg, .dxf
.man .cv7 .dgn .prp
.prw Jjt .3ds .prj
.dri .sat .sab X_b
.stp .rvm .dwf .skp
fbx .stp .step .ifc
.stl .igs .iges wrl
Wr
[END OF DOCUMENT]
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Exhibit D
STATE SPECIFIC GENERAL CONDITIONS TO THE

SUBCONTRACT GENERAL CONDITIONS
(Labor & Materials - North Dakota)

Incorporation of Terms: Each and all of the provisions of this Exhibit are hereby incorporated into the Subcontract,
so that each and all of such provisions shall constitute a part of the Subcontract. In the event of any conflict or
inconsistency between the provisions of this Exhibit, on the one hand, and the provisions of the Subcontract, on the
other hand, the provisions of this Subcontract shall be controlling.

A5.1

A5.2

A5.3

Applications for Payment. By the twenty-fifth (25th) day of each month, the Subcontractor shall submit to
Contractor a written application for payment (“Application for Payment”) in approved form showing the
proportion of the Subcontract Work performed and completed as projected through the end of the month
from which shall be deducted: (a) Retainage; (b) all previous payments; (c) all charges for materials and
services furnished by Contractor to the Subcontractor; and (d) any other retention, charges or deductions
provided for in the Contract Documents or Subcontract. If an Application for Payment is received by
Contractor after the twenty-fifth (25th) day of the month, Contractor need not submit it to the Owner for
approval until the following payment request. Sales and Use Taxes shall be listed separately on each
Application for Payment.

The approved form for the Application for Payment shall be the AIA Documents G702 and G703 or other
similar forms accepted by Contractor. On the standard form for each Certificate for Payment, form G702,
the Subcontractor shall certify that all bills and/or sub-subcontractors have been paid for which previous
Certificates for Payment have been issued and upon which payment has been made. Subcontractor shall
provide lien waivers in the form acceptable to Owner and Contractor for itself, sub-subcontractors, and
suppliers for the previous payment application before the Subcontractor has earned or has the right to
receive any subsequent payment. A Schedule of Values, form G703, when submitted shall allocate the
entire Subcontract Price to the various portions of the Subcontract Work. Each portion of the Subcontract
Work shall identify by name the entity performing the Subcontract Work. If performed by a sub-
subcontractor or supplier, the entire value of the amount to be paid shall be listed at the Subcontract Price
for that portion of the Subcontract Work. Updates to the Schedule of Values shall be provided with each
Application for Payment. Contractor shall be entitled to rely on the accuracy of the information furnished by
Subcontractor and shall not be deemed to have made an examination or verification of the information
submitted. If requested by Contractor, Subcontractor shall furnish the necessary supporting data or
documentation for verification purposes.

Progress Payments. Monthly progress payments in approved amounts shall be made to the Subcontractor
within ten (10) business days after Contractor's receipt of payment from the Owner. Subcontractor shall pay
its subcontractors and suppliers within ten (10) business days after receipt of payment from Contractor.
Subcontractor shall hold in trust all payments Subcontractor receives with the sole purpose of paying only
for Cost of the Work for the Project and agrees that any payment not so used shall be subject to tracing and
recovery by the Contractor. Subcontractor agrees to indemnify, save, hold harmless and protect the Project,
the Owner and the Contractor from all claims and mechanics’ liens arising from Subcontractor’s failure to
satisfy the requirements set forth in this paragraph, and to furnish satisfactory evidence to the Contractor
when and if requested, that it has complied with these requirements.

Joint or Direct Payments. Notwithstanding anything in the Contract Documents to the contrary, the
Contractor may elect, in the Contractor’s sole discretion, to make any payment requested by the
Subcontractor on behalf of a sub-subcontractor of any tier jointly payable to the Subcontractor and such
sub-subcontractor. The Subcontractor and such sub-subcontractor shall be responsible for the allocation
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and disbursement of funds included as part of any such joint payment. At the sole discretion of Contractor,
Contractor also reserves the right to make payments directly to persons furnishing materials to or through
Subcontractor, which payments shall be credited against amounts that otherwise are or would become
owed to Subcontractor. In no event shall any joint or direct payment be construed to create any (1) contract
between Contractor and sub-subcontractor, (2) obligations from the Contractor to such sub-subcontractor,
or (3) rights in such sub-subcontractor against the Contractor. If Contractor has notice of any claims arising
out of Subcontractor's materials furnished for the Project or otherwise on account of any actions or failures
to act by the Subcontractor in the performance of this Subcontract, the Contractor may, at its discretion,
withhold from payments otherwise due a sum adequate to cover any such said claims and any costs or
expenses arising or to arise in connection therewith pending resolution. This right of the Contractor to set
aside certain sums shall be in addition to any other rights of the Contractor under this Subcontract or the
common law.

Final Payment. Final payment shall be made within ten (10) days after Contractor's receipt of final payment
from the Owner for the Subcontract’s Work. Contractor's receipt of payment from the Owner is a condition
precedent to Contractor's payment obligation. Final payment shall also be subject to the following
conditions precedent: (a) the Subcontract Work shall be completed by the Subcontractor and accepted by
Contractor, the Owner and the Architect; (b) the Subcontractor shall have furnished evidence satisfactory to
Contractor that there are no claims, obligations or liens for labor, services, materials, equipment, taxes or
other items performed, furnished or incurred for or in connection with the Subcontract Work; (c) the
Subcontractor shall have executed and delivered in the form acceptable to Owner and Contractor a general
release in favor of Contractor, Contractor's surety, if any, and the Owner; and (d) the Subcontractor shall
have delivered to Contractor written consent of its surety, if any, and (e) Subcontractor shall provide all as-
builts, warranties, manuals, documents, reports, and other information required under the Contract
Documents and/or requested by Contractor. Acceptance of final payment by Subcontractor or its
subcontractors or suppliers shall constitute a full and final waiver of claims by that payee except as to those
claims previously made in writing as required under this Subcontract and specifically identified as being
unsettled in Subcontractor’s final Application for Payment.

Conditions to Payment. Irrespective of any term or inference to the contrary in the Subcontract, Contractor
and Subcontractor expressly agree that the Owner’s Payment to Contractor on the Subcontractor’s account
is an absolute condition precedent to Contractor’s obligation to pay Subcontractor any progress or final
payment pursuant to the Subcontract, except to the extent Subcontractor establishes that the Owner’s
failure to make payment to Contractor was caused by fault of the Contractor. Subcontractor expressly
agrees that it retains the risk of the Owner’s insolvency or inability to pay for Subcontractor’s Work, and
such risk is not transferred to Contractor under the Subcontract.

Effect of Payment. The making of any progress or final payment by Contractor to the Subcontractor: (a)
shall not constitute evidence of full performance; (b) shall not be an acceptance of improper, faulty, or
defective Subcontract Work or materials; (c) shall not release the Subcontractor of any of its obligations
under this Subcontract; and (d) shall not constitute a waiver of any rights or remedies hereof by Contractor.

Indemnity. To the fullest extent permitted by law, the Subcontractor shall indemnify the Indemnitees for all
Claims, but only to the extent caused by the breach of contract and/or other acts or omissions of the
Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any of them
may be liable. Subcontractor shall not be required to indemnify an Indemnitee if the liability or obligation
was known by the Indemnitee to be unlawful at the time of the act or omission or was the result of that
Indemnitee’s fraud, willful misconduct, or sole negligence.
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Notwithstanding any provision to the contrary, the obligations, if any, of Subcontractor to indemnify shall
not extend to liability for the plans and specifications of the Work arising from the errors or omissions of the
Owner or its agents, including without limitation, the architect or engineer, and its agents or employees.

Defense. In addition to and independent from the Subcontractor’s obligations under paragraph A6.2, the

Subcontractor shall defend the Indemnitees from all Claims asserted against the Indemnitees included in
any proceeding (whether arbitration, litigation or otherwise) arising out of or resulting from the
Subcontractor’s Work, including without limitation, Claims arising out of the Contractor’s operations and/or
for which the Contractor may be or may be claimed to be liable (by means of example and not limitation, a
Claim that Contractor negligently hired or supervised Subcontractor) or arising out of or resulting from
Subcontractor’s use of materials, equipment, instrumentalities or other property, whether the same be
owned by Contractor, Subcontractor or others, provided, however, Subcontractor is only obligated to
defend if the injury or damage is attributable or alleged in whole or in part, to be attributable to the
negligent or otherwise wrongful acts or omissions of the Subcontractor or any of its subcontractors, anyone
directly employed by any of them, or anyone for whose acts any of them are liable, together with actual
attorneys’ fees and costs arising out of such Claims and to enforce the provisions of this Article. The
Subcontractor’s defense obligation commences with regard to any Claim when the Contractor requests that
the Subcontractor defend any Indemnitees from such Claim and continues until the Claim is fully resolved,
including any appeals or expiration of the time for any appeals. The Subcontractor’s defense obligations
include without limitation paying the legal fees, expert consultant fees, filing fees, arbitrator and/or
mediator fees, and all other costs and expenses associated with providing the Indemnitees with a rigorous
and zealous defense. The Subcontractor shall perform its defense obligations with due diligence and in good
faith through counsel and consultants acceptable to the Contractor at the Subcontractor’s expense. If the
Contractor reasonably concludes that said counsel and/or consultant could have a conflict of interest
concerning claims or defenses he/she might pursue on behalf of the Indemnitees and the Subcontractor, or
that said counsel and/or consultant is failing to fulfill the Subcontractor’s defense obligations to the
Indemnitees, the Contractor may hire separate counsel and/or consultants to fulfill the Subcontractor’s
defense obligations, and the Subcontractor shall promptly reimburse the Contractor for all associated fees,
disbursements and other costs within fifteen days of the date when they are incurred by the Contractor.
Nothing herein shall be construed to preclude the Contractor, at any time, from hiring additional counsel
and/or consultants at its own expense.

[END OF DOCUMENT]
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EXHIBIT G
MCGOUGH QUALITY PROGRAM REQUIREMENTS

El. Quality Program. The Quality Program Requirements set forth in this Exhibit G are designed to
set forth the expectation of performing the work correctly the first time, planning and

coordinating the work, eliminating errors, eliminating rework, maintaining efficient trade flow,
and avoiding unnecessary delays. Accordingly, if required by the Contractor, the Quality
Program Requirements shall be integrated with the administrative and supervisory efforts of the
project team, whenever possible, so as to create an environment of continual improvement and
eliminate waste.

In coordination with its respective superintendents and project managers, Subcontractor’s
Quality Manager will be the focal point for all quality management issues relating to the
Subcontract Work. Subcontractor’s Quality Manager must:

1. Verify submittals follow project requirements, including coordination and compliance
with the Contract Documents.

2. Prepare for, participate in and document preconstruction, pre-installation and
coordination meetings to ensure work is adequately planned and coordinated.

3. Participate in weekly work plans, pull plans and coordination meetings for respective
Definable Features of Work (as defined in Section A3.1 of the General Conditions).

4, Participate in and document first-work inspections, follow-up inspections and

completion inspections to ensure work complies with this Subcontract, Contract
Documents, and any applicable manufacturer’s installation instructions.

5. Prior to commencement of Subcontractor Work, prepare a project specific-quality plan.
See Section A3.1 above for required elements of the plan.
6. Provide copies of the project-specific quality plan to Contractor to conduct initial,

follow up and final inspections of the Subcontract Work, if applicable. If Contractor
provides comments on the project-specific quality plan, Subcontractor shall address
Contractor’s comment and resubmit the plan to Contractor.

7. Provide materials, equipment, labor and other assistance as may be required for field
testing and inspections in accordance with this Subcontract and Contract Documents.
8. Log, track, monitor progress, and report upon correction of its defective or improper

Subcontract Work.

E2. Pre-installation Requirements. Upon the Contractor’s request, Pre-installation Meetings will be
conducted for Definable Features of Work. Subcontractor shall attend the Pre-installation
meeting, in which the attendees will coordinate construction means, methods, techniques,
sequences, procedures and results (including testing and inspections) for the Subcontract Work,
review the project-specific quality plan, and verify all submittals related to the Definable Feature
of Work have been submitted and approved. The attendees shall address the installation of the
Subcontract Work and shall set forth at least the following:

1. Delivery status of required materials, equipment, utilities, and availability of required
labor
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2. A site logistics plan, including but not limited to materials storage areas, special mixing
areas (if applicable), any special materials storage or environmental control
requirements, the coordination and construction of mock-ups, and any other elements
as required by the Contractor

3. Status of completion for predecessor activities and sequencing of Subcontract Work
4, Installation process
5. Quality inspections (in accordance with the inspection requirements listed below)

Prior to commencing the installation of any Subcontract Work, Subcontractor will accept the
substrate and adjacent work. Substrate conditions or deficiencies that do not conform to the
Contract Documents and/or the Manufacturer’s written installation instructions for the products
being installed will need approval in writing by Contractor’s Project team before proceeding.
However, Contractor’s approval shall not relieve Subcontractor of its obligations to perform the
Subcontract Work in accordance with this Agreement or the Contract Documents. Subcontractor
shall promptly report to Contractor any conditions or deficiencies discovered by, or made
known to, Subcontractor in its review of the substrate and adjacent work. If Subcontractor fails
to perform the obligations in this section, the Subcontractor shall be responsible for such cost or
damages to correct, replace and/or re-execute faulty or defective Subcontract Work as would
have been avoided if Subcontractor had performed such obligations.

E3. Inspection Requirements. Upon Contractor’s request, Subcontractor shall participate in and/or
perform the following quality inspections of the Subcontract Work:

1. Mock-ups and/or first work reviews, as required by the Contract Documents or high-risk
construction assemblies as identified by Contractor, shall be constructed. Mockups may
be either in-situ or freestanding. Further inspection of the mock-up may include: (1)
performance testing; (2) third party inspections; (3) aesthetic considerations: (4) Owner,
Architect, and/or Engineer observations; (5) any other inspections as required by
Contractor.

2. At the end of each workday, for each Definable Feature of Work, Subcontractor shall
complete a project-specific quality plan audit. The audit shall identify the location of the
subcontract Work installed, and shall verify that the work was completed in accordance
with the plan.

3. Upon the completion of a Definable Feature of Work, Subcontractor shall notify
Contractor of the same so as to allow Contractor to perform an initial inspection of the
completed work. Contractor shall note any observed deficiencies in an issues log, and
shall inform Subcontractor of any improper or defective Subcontractor Work. Correction
of any defective Subcontractor Work shall be in accordance with section A3.14.
Contractor may conduct additional inspections of any Subcontractor Work.

4, Any third party inspections, including those conducted by the authority having
jurisdiction, special inspections, shall be conducted as required by the Contractor and/or
in accordance with the Contract Documents.

5. Any final inspections, including punch list completion, final acceptance testing, system
operation and sequence verification, commissioning, shall be conducted as required by
the Contractor and/or in accordance with the Contract Documents.

CMiC Version Page 2 of 3 Rev. 01/10/2023



Docusign Envelope ID: 680217D8-3254-4533-8FB4-1B4EB439A039

IE"‘-) McGouGH

Any inspections conducted by the Contractor are for the benefit of the Contractor and for the
purpose of facilitating coordination and construction of the Project in accordance with the
overall Project Schedule. Contractor’s inspections or approvals as required herein shall not
relieve Subcontractor of its obligations to perform the Subcontract Work in accordance with this
Agreement or the Contract Documents.
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